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TENDER NOTICE 

Agriculture and Food Authority hereby invites from interested eligible bidders for the 
following tender: -   

   

NO.   REFERENCE   DESCRIPTION   

  

  

  
Eligibility  

CLOSING    

DATE   TIME   

1 AFA/T/08/ 2019-

2020 
PROPOSED EXTERNAL 

PAINTING, RENOVATION 

TO PLUMBING, INTERNAL 

DRAINAGE & SANITARY 

INSTALLATION, 

ELECTRICAL AND CIVIL 

WORKS TO COFFEE 

PLAZA-ALONG 

HAILESELASSIE AVENUE-

NAIROBI 

OPEN NATIONAL 
TENDER 

 WEDNESDAY, 
10TH  JUNE, 2020 

11.30 A.M 

 

   

Tender document with detailed information may be viewed and down loaded from 

www.afa.go.ke and PPRA Suppliers Portal www.tenders,go.ke free of charge.  

  

  Duly completed Tender documents in plain sealed envelopes clearly marked the 
Tender Number and Name and addressed to:  

  

  Ag. Director General  

    Agriculture and Food Authority  

Tea House, Naivasha Road, off Ngong Road  

  P. O. Box 37962 - 00100 

NAIROBI  

  

Or deposited in the Tender box located at the reception of the Tea House so as to 
be received on or before 10/06/2020 at 11.30 a.m. Late Tenders will be 
rejected. 
 

Tenders will be opened a day after closing date 11th June 2020 same time to allow 

quarantine of the documents and appropriate sanitization to reduce spread of 

COVID 19. 

 

To limit the number of bidders/representatives who wish to witness the opening 

ceremony the tenders will be opened at intervals for each category at the Agriculture 

and Food Authority Headquarters Tea House Conference Room Ground floor.  

 

For further inquiries, please call: 254 20 3872421/ 3872497/ 

387445/6 Cell: 254 722 200556 or 254 734 600994   

  

Ag. DIRECTOR GENERAL 
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REPUBLIC OF KENYA 

 
PROPOSED EXTERNAL PAINTING; RENOVATION TO PLUMBING, INTERNAL 

DRAINAGE & SANITARY INSTALLATIONS; ELECTRICAL AND CIVIL WORKS TO 
COFFEE PLAZA ALONG HAILE SELASSIE AVENUE - NAIROBI 

 
Supplied as part of the Contract for Proposed External Painting; Renovation to Plumbing, 
Internal Drainage & Sanitary Installations; Electrical and Civil Works to Coffee Plaza along 
Haile Selassie Avenue - Nairobi 
 

 
 
Issued by: -  
Quantities and Contracts, 
Ministry of Transport, Infrastructure, Public Works, Housing and Urban Development, 
P O Box 30743-00100, 
NAIROBI. 
 
The contract for the above-mentioned works entered into this.….. day of  …………………. 20………   by the 
undersigned refers to these Bills of Quantities and the Ministry of Public Works  General 
Specification dated March, 1976 (together with any amendments issued thereto) shall be read and 
construed as part of the said contract. 
 
       ………………………………       ……………………………………… 
THE C O N T R A C T O R         THE DIRECTOR GENERAL                  

AGRICULTURE & FOOD AUTHORITY 
 
Date: …………………………       Date: …………………………… 
 
SPECIAL NOTES 
 
The Contractor is required to check the numbers of the pages of these Bills of Quantities and 
should he find any missing or in duplicate or figures indistinct he must inform the Principal 
Secretary, Ministry of Transport, Infrastructure, Public Works, Housing and Urban Development 
(MoTIPWHUD) – State Department of Public Works, Head Office, Ngong Road, Nairobi at once 
and have the same rectified. 
 
Should the Contractor be in doubt about the precise meaning of any item or figure for any reason 
whatsoever, he must inform the Principal Secretary, MoTIPWHUD – State Department of Public 
Works, Head Office in order that the correct meaning may be decided before the date for 
submission of tenders. 
 
No liability will be admitted nor claim allowed in respect of errors in the Contractor’s Tender due 
to mistakes in the Specifications which should have been rectified in the manner described above. 
 
SIGNATURE PAGE AND NOTES 
 

 

 
(ii) 



 

 

REPUBLIC OF KENYA 

 

 

 

STANDARD TENDER DOCUMENT 

FOR 

PROCUREMENT OF WORKS 
(BUILDING AND ASSOCIATED  
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INTRODUCTION 
 
1.1 This standard tender document for procurement of works has been 

prepared for use by procuring entities in Kenya in the procurement of 
works (i.e. Buildings and associated Civil Engineering Works).  

 
1.2 The following guidelines should be observed when using the document:-  

(a) Specific details should be furnished in the Invitation to tender and 
in the special conditions of contract (where applicable).  The tender 
document issued to tenderers should not have blank spaces or 
options. 

 
The instructions to tenderers and the General Conditions of Contract 
should remain unchanged.  Any necessary amendments to these parts 
should be made through Appendix to instructions to tenderers and special 
conditions of contract respectively. 

 
1.3  

Information contained in the invitation to tender shall conform to the data 
and information in the tender documents to enable prospective tenderers 
to decide whether or not to participate in the tender and shall indicate any 
important tender requirements 

 
The invitation to tender shall be as an advertisement in accordance with 
the regulations or a letter of invitation addressed to tenderers who have 
been pre-qualified following a request for prequalification.  

 
                            The cover of the document shall be modified to include:- 

 
Tender number. 
Tender name. 
Name of procuring entity. 
Delete name and address of PPOA. 
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SECTION I  
INVITATION FOR TENDERS 

 
Tender reference No. W.P. ITEM NO. D116 NB/NB/1801 JOB NO. 10382A 
 
Tender Name  PROPOSED EXTERNAL PAINTING; RENOVATION TO 

PLUMBING, INTERNAL DRAINAGE & SANITARY 
INSTALLATIONS; ELECTRICALA ND CIVIL WORKS TO  

                          COFFEE PLAZA ALONG HAILE SELASSIE AVENUE - NAIROBI 
 
1.1 The AGRICULTURE & FOOD AUTHORITY invites sealed tenders for 

the PROPOSED EXTERNAL PAINTING; RENOVATION TO 
PLUMBING, INTERNAL DRAINAGE & SANITARY 
INSTALLATIONS; ELECTRICAL AND CIVIL WORKS TO COFFEE 
PLAZA ALONG HAILE SELASSIE AVENUE - NAIROBI 

 
1.2 Interested eligible candidates may obtain further information and inspect 

tender documents (and additional copies) at (name, address and physical location of 
the procuring entity including relevant office) during normal working hours. 

 
1.3 A complete set of tender documents may be obtained by interested 

candidates upon payment of a non-refundable fee of (Amount) in cash or 
Bankers Cheque payable to (According officer) 

 
1.4 Prices quoted should be inclusive of all taxes, must be in Kenya shillings 

and shall remain valid for (120 ) days from the closing date of tender. 
 
1.5 Completed tender documents are to be enclosed in plain sealed envelopes 

marked with Tender name and reference number and deposited in the 
Tender Box at (AGRICULTURE & FOOD AUTHORITY OFFICES) or 
to be addressed to (procurement entity’s name and address) so as to be received 
on or before (day, date and time). 

 
 
1.6 Tenders will be opened immediately thereafter in the presence of the 

candidates or their representatives who choose to attend at (Address and 
Appropriate Officer) 

 
 

       ________________________________  
 

For (Accounting Officer/Procuring Entity)  
 
 
 

NOTE:  
 
THE INFORMATION IN ITALICS IS FOUND ON THE INVITATION 
TO TENDER OVERLEAF. 
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SECTION II 
 

INSTRUCTIONS TO TENDERERS 
 
 

TABLE OF CONTENTS   PAGE 
 
 

CLAUSE           PAGE 
 
1.  General ………………………………………………….   STD/6-STD/8 
 
2.  Tender Documents   …………………………………  STD/8-STD/9 
 
3.  Preparation of Tenders …………………………………  STD/9-STD/12 
 
4.  Submission of Tenders …………………………………  STD/12-STD/13 
 
5.  Tender Opening and Evaluation ……………………… STD/13-STD/15 
 
6.  Award of Contract …………………………………………  STD/15-STD/17 
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INSTRUCTIONS TO TENDERERS. 

 
1. 1. General/Eligibility/Qualifications/Joint venture/Cost of      tendering 
 

1.1 The Employer as defined in the Appendix to Conditions of Contract invites 
tenders for Works Contract as described in the tender documents.  The 
successful tenderer will be expected to complete the Works by the 
Intended Completion Date specified in the tender documents. 

 
1.2 All tenderers shall provide the Qualification Information, a statement that 

the tenderer (including all members of a joint venture and subcontractors) 
is not associated, or has not been associated in the past, directly or 
indirectly, with the Consultant or any other entity that has prepared the 
design, specifications, and other documents for the project or being 
proposed as Project Manager for the Contract.  A firm that has been 
engaged by the Employer to provide consulting services for the preparation 
or supervision of the Works, and any of its affiliates, shall not be eligible to 
tender. 

 
1.3 All tenderers shall provide in the Form of Tender and Qualification 

Information, a preliminary description of the proposed work method and 
schedule, including drawings and charts, as necessary. 

 
1.4 In the event that pre-qualification of potential tenderers has been 

undertaken, only tenders from pre-qualified tenderers will be considered 
for award of Contract.  These qualified tenderers should submit with their 
tenders any information updating their original pre-qualification 
applications or, alternatively, confirm in their tenders that the originally 
submitted pre-qualification information remains essentially correct as of 
the date of tender submission. 

 
1.5 Where no pre-qualification of potential tenderers has been done, all 

tenderers shall include the following information and documents with 
their tenders , unless otherwise stated: 

 
(a) copies of original documents defining the constitution or legal 

status, place of registration, and principal place of business; written 
power of attorney of the signatory of the tender to commit the 
tenderer: 

 
(b) total monetary value of construction work performed for each of the 

last five years: 
 

(c) experience in works of a similar nature and size for each of the last 
five years, and details of work under way or contractually 
committed; and names and addresses of clients who may be 
contacted for further information on these contracts; 

 
(d) major items of construction equipment proposed to carry out the 

Contract and an undertaking that they will be available for the 
Contract. 
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(e) qualifications and experience of key site management and technical 
personnel proposed for the Contract and an undertaking that they 
shall be available for the Contract. 

 
(f) reports on the financial standing of the tenderer, such as profit and 

loss statements and auditor’s reports for the past five years; 
 

(g) evidence of adequacy of working capital for this Contract (access to 
line(s) of credit and availability of other financial resources); 

 
(h) authority to seek references from the tenderer’s bankers; 

 
(i) information regarding any litigation, current or during the last five 

years, in which the tenderer is involved, the parties concerned and 
disputed amount; and 

 
(j) proposals for subcontracting components of the Works amounting 

to more than 10 percent of the Contract Price. 
 

1.6 Tenders submitted by a joint venture of two or more firms as partners shall 
comply with the following requirements, unless otherwise stated: 

 
(a) the tender shall include all the information listed in clause 1.5 above for 

each joint venture partner; 
 

(b) the tender shall be signed so as to be legally binding on all partners; 
 

(c) all partners shall be jointly and severally liable for the execution of the 
Contract in accordance with the Contract terms; 

 
(d) one of the partners will be nominated as being in charge, authorized to 

incur liabilities, and receive instructions for and  on behalf of all 
partners of the joint venture; and 

 
(e) The execution of the entire Contract, including payment, shall be done 

exclusively with the partner in charge. 
 

1.7 To qualify for award of the Contract, tenderers shall meet the following 
minimum qualifying criteria; 

 
(a) annual volume of construction work whose value is equal to the 

estimated annual cash flow for the Contract; 
 
(b) experience as main contractor in the construction of at least one project 

whose nature and complexity is equivalent to the Works over the last 
10 years (to comply with this requirement, works cited should be at 
least 70 percent complete); 

 
(c) proposals for the timely acquisition (own, lease, hire, etc.) of the 

essential equipment listed as required for the Works; 
 

(d) a Contract manager with at least five years’ experience in works of an 
equivalent nature and volume, including no less than three years as 
Manager; and 
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(e) Liquid assets and/or credit facilities, net of other contractual 
commitments and exclusive of any advance payments which may be 
made under the Contract, of no less than 4 months of the estimated 
payment flow under this Contract. 

 
1.8 The figures for each of the partners of a joint venture shall be added 

together to determine the tenderer’s compliance with the minimum 
qualifying criteria of clause 1.7 (a) and (e); however, for a joint venture to 
qualify, each of its partners must meet at least 25 percent of minimum 
criteria 1.7 (a), (b) and (e) for an individual tenderer, and the partner in 
charge at least 40 percent of those minimum criteria.  Failure to comply 
with this requirement will result in rejection of the joint venture’s tender.  
Subcontractors’ experience and resources will not be taken into account in 
determining the tenderer’s compliance with the qualifying criteria, unless 
otherwise stated. 

 
1.9 Each tenderer shall submit only one tender, either individually or as a 

partner in a joint venture.  A tenderer who submits or participates in more 
than one tender (other than as a subcontractor or in cases of alternatives 
that have been permitted or requested) will cause all the proposals with 
the tenderer’s participation to be disqualified. 

 
1.10 The tenderer shall bear all costs associated with the preparation and 

submission of his tender, and the Employer will in no case be responsible 
or liable for those costs. 

 
1.11 The tenderer, at the tenderer’s own responsibility and risk, is encouraged 

to visit and examine the Site of the Works and its surroundings, and obtain 
all information that may be necessary for preparing the tender and entering 
into a contract for construction of the Works.  The costs of visiting the Site 
shall be at the tenderer’s own expense.  

 
1.12 The procuring entity’s employees, committee members, board members 

and their relative (spouse and children) are not eligible to participate in the 
tender. 

 
1.13 The price to be changed for the tender document shall not exceed 

Kshs.5,000/= 
 

1.14 The procuring entity shall allow the tenderer to review the tender 
document free of charge before purchase. 

 
2. Tender Documents 
 

2.1 The complete set of tender documents comprises the documents listed 
below and any addenda issued in accordance with Clause 2.4. 

 
(a) These Instructions to Tenderers 
(b) Form of Tender and Qualification Information 
(c) Conditions of Contract 
(d) Appendix to Conditions of Contract 
(e) Specifications 
(f) Drawings 
(g) Bills of Quantities 
(h) Forms of Securities 
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2.2 The tenderer shall examine all Instructions, Forms to be filled and 

Specifications in the tender documents.  Failure to furnish all information 
required by the tender documents, or submission of a tender not 
substantially responsive to the tendering documents in every respect will 
be at the tenderer’s risk and may result in rejection of his tender. 

 
2.3 A prospective tenderer making an inquiry relating to the tender documents 

may notify the Employer in writing or by cable, telex or facsimile at the 
address indicated in the letter of invitation to tender.  The Employer will 
only respond to requests for clarification received earlier than seven days 
prior to the deadline for submission of tenders.  Copies of the Employer’s 
response will be circulated to all persons issued with tendering documents, 
including a description of the inquiry, but without identifying its source. 

 
2.4 Before the deadline for submission of tenders, the Employer may modify the 

tendering documents by issuing addenda.  Any addendum thus issued shall 
be part of the tendering documents and shall be communicated in writing 
or by cable, telex or facsimile to all tenderers.  Prospective tenderers shall 
acknowledge receipt of each addendum in writing to the Employer. 

  
2.5 To give prospective tenderers reasonable time in which to take an 

addendum into account in preparing their tenders, the Employer shall 
extend, as necessary, the deadline for submission of tenders, in accordance 
with Clause 4.2 here below. 

 
3. Preparation of Tenders 
 

3.1 All documents relating to the tender and any correspondence shall be in 
English language. 

 
3.2 The tender submitted by the tenderer shall comprise the following: 

 
(a) These Instructions to Tenderers, Form of Tender, Conditions of 

Contract, Appendix to Conditions of Contract and Specifications; 
 

(b) Tender Security; 
 

(c) Priced Bill of Quantities ; 
 

(d) Qualification Information Form and Documents; 
 

(e) Alternative offers where invited; and 
 

(f) Any other materials required to be completed and submitted by the 
tenderers. 

 
3.3 The tenderer shall fill in rates and prices for all items of the Works 

described in the Bill of Quantities.  Items for which no rate or price is 
entered by the tenderer will not be paid for when executed and shall be 
deemed covered by the other rates and prices in the Bill of Quantities.  All 
duties, taxes, and other levies payable by the Contractor under the 
Contract, or for any other cause relevant to the Contract, as of 30 days prior 
to the deadline for submission of tenders, shall be included in the tender 
price submitted by the tenderer. 
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3.4 The rates and prices quoted by the tenderer shall only be subject to 

adjustment during the performance of the Contract if provided for in the 
Appendix to Conditions of Contract and provisions made in the 
Conditions of Contract. 

 
3.5 The unit rates and prices shall be in Kenya Shillings. 

 
3.6 Tenders shall remain valid for a period of One Twenty (120) days from the 

date of submission.  However in exceptional circumstances, the Employer 
may request that the tenderers extend the period of validity for a specified 
additional period.  The request and the tenderers’ responses shall be made 
in writing.  A tenderer may refuse the request without forfeiting the Tender 
Security. A tenderer agreeing to the request will not be required or 
permitted to otherwise modify the tender, but will be required to extend 
the validity of Tender Security for the period of the extension, and in 
compliance with Clause 3.7 - 3.11 in all respects. 

 
3.7 The tenderer shall furnish, as part of the tender, a Tender Security in the 

amount and form specified in the appendix to invitation to tenderers.   
 

 
3.8 The format of the Tender Security should be in accordance with the form of 

Tender Security included in Section G - Standard forms or any other form 
acceptable to the Employer. Tender Security shall be valid for 30 days 
beyond the validity of the tender. 

 
 

3.9 Any tender not accompanied by an acceptable Tender Security shall be 
rejected.  The Tender Security of a joint venture must define as “Tenderer” 
all joint venture partners and list them in the following manner:  a joint 
venture consisting of”…………”,”…………”,and “…………”. 

 
3.10 The Tender Securities of unsuccessful tenderers will be returned within 28 

days of the end of the tender validity period specified in Clause 3.6. 
 

3.11 The Tender Security of the successful tenderer will be discharged when the 
tenderer has signed the Contract Agreement and furnished the required 
Performance Security. 

 
 

3.12 The Tender Security may be forfeited 
 

(a) if the tenderer withdraws the tender after tender opening during 
the period of tender validity; 

 
(b) if the tenderer does not accept the correction of the tender price, 

pursuant to Clause 5.7; 
 

(c) in the case of a successful tenderer, if the tenderer fails within the 
specified time limit to 

 
(i) sign the Agreement, or 

 
(ii) furnish the required Performance Security.  
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3.13 Tenderers shall submit offers that comply with the requirements of the 
tendering documents, including the basic technical design as indicated in 
the Drawings and Specifications.  Alternatives will not be considered, 
unless specifically allowed in the invitation to tender.  If so allowed, 
tenderers wishing to offer technical alternatives to the requirements of the 
tendering documents must also submit a tender that complies with the 
requirements of the tendering documents, including the basic technical 
design as indicated in the Drawings and Specifications.  In addition to 
submitting the basic tender, the tenderer shall provide all information 
necessary for a complete evaluation of the alternative, including design 
calculations, technical specifications, breakdown of prices, proposed 
construction methods and other relevant details.  Only the technical 
alternatives, if any, of  
the lowest evaluated tender conforming to the basic technical requirements 
shall be considered. 

 
3.14 The tenderer shall prepare one original of the documents comprising the 

tender documents as described in Clause 3.2 of these Instructions to 
Tenderers, bound with the volume containing the Form of Tender,  
and clearly marked “ORIGINAL”.  In addition, the tenderer shall submit 
copies of the tender, in the number specified in the invitation to tender, and 
clearly marked as “COPIES”.  In the event of discrepancy between them, 
the original shall prevail. 

 
3.15 The original and all copies of the tender shall be typed or written in 

indelible ink and shall be signed by a person or persons duly authorized to 
sign on behalf of the tenderer, pursuant to Clause 1.5 (a) or 1.6 (b), as the 
case may be.  All pages of the tender where alterations or additions have 
been made shall be initialed by the person or persons signing the tender. 

 
3.16 Clarification of tenders shall be requested by the tenderer to be received by 

the procuring entity not later than 7 days prior to the deadline for 
submission of tenders. 

 
3.17 The procuring entity shall reply to any clarifications sought by the tenderer 

within 3 days of receiving the request to enable the tenderer to make timely 
submission of its tender. 

 
4. Submission of Tenders 
 

4.1 The tenderer shall seal the original and all copies of the tender in two inner 
envelopes and one outer envelope, duly marking the inner envelopes as 
“ORIGINAL” and “COPIES” as appropriate.  The inner and outer 
envelopes shall: 

  
(a) be addressed to the Employer at the address provided in the 

invitation to tender; 
 

(b) bear the name and identification number of the Contract as defined 
in the invitation to tender; and 

 
(c) Provide a warning not to open before the specified time and date for 

tender opening. 
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4.2 Tenders shall be delivered to the Employer at the address specified above 

not later than the time and date specified in the invitation to tender.  
However, the Employer may extend the deadline for submission of tenders 
by issuing an amendment in accordance with Sub-Clause 2.5 in which case 
all rights and obligations of the Employer and the tenderers previously 
subject to the original deadline will then be subject to the new deadline. 

 
4.3 Any tender received after the deadline prescribed in clause 4.2 will be 

returned to the tenderer un-opened. 
 

4.4 Tenderers may modify or withdraw their tenders by giving notice in 
writing before the deadline prescribed in clause 4.2.  Each tenderer’s 
modification or withdrawal notice shall be prepared, sealed, marked, and 
delivered in accordance with clause 3.13 and 4.1, with the outer and inner 
envelopes additionally marked “MODIFICATION” and 
“WITHDRAWAL”, as appropriate.  No tender may be modified after the 
deadline for submission of tenders. 

 
4.5 Withdrawal of a tender between the deadline for submission of tenders 

and the expiration of the period of tender validity specified in the 
invitation to tender or as extended pursuant to Clause 3.6 may result in the 
forfeiture of the Tender Security pursuant to Clause 3.11. 

 
4.6 Tenderers may only offer discounts to, or otherwise modify the prices of 

their tenders by submitting tender modifications in accordance with 
Clause 4.4 or be included in the original tender submission. 

 
5. Tender Opening and Evaluation 
 

5.1 The tenders will be opened by the Employer, including modifications made 
pursuant to Clause 4.4, in the presence of the tenderers’ representatives 
who choose to attend at the time and in the place specified in the invitation 
to tender.  Envelopes marked “WITHDRAWAL” shall be opened and read 
out first. Tenderers’ and Employer’s representatives who are present during 
the opening shall sign a register evidencing their attendance. 

 
5.2 The tenderers’ names, the tender prices, the total amount of each tender 

and of any alternative tender (if alternatives have been requested or 
permitted), any discounts, tender modifications and withdrawals, the 
presence or absence of Tender Security, and such other details as may be 
considered appropriate, will be announced by the Employer at the opening.  
Minutes of the tender opening, including the information disclosed to 
those present will be prepared by the Employer. 

 
5.3 Information relating to the examination, clarification, evaluation, and 

comparison of tenders and recommendations for the award of Contract 
shall not be disclosed to tenderers or any other persons not officially 
concerned with such process until the award to the successful tenderer has 
been announced.  Any effort by a tenderer to influence the Employer’s 
officials, processing of tenders or award decisions may result in the 
rejection of his tender. 

 
5.4 To assist in the examination, evaluation, and comparison of tenders, the 

Employer at his discretion, may ask any tenderer for clarification of the 
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tender, including breakdowns of unit rates.  The request for clarification 
and the response shall be in writing or by cable, telex or facsimile but no 
change in the price or substance of the tender shall be sought, offered, or 
permitted except as required to confirm the correction of arithmetic errors 
discovered in the evaluation of the tenders in accordance with Clause 5.7. 

 
5.5 Prior to the detailed evaluation of tenders, the Employer will determine 

whether each tender (a) meets the eligibility criteria defined in Clause 
1.7;(b) has been properly signed; (c) is accompanied by the required 
securities; and (d) is substantially responsive to the requirements of the 
tendering documents.  A substantially responsive tender is one which 
conforms to all the terms, conditions and specifications of the tendering 
documents, without material deviation or reservation.  A material deviation 
or reservation is one (a) which  

 
affects in any substantial way the scope, quality, or performance of the 
works; (b) which limits in any substantial way, inconsistent with the 
tendering documents, the Employer’s rights or the tenderer’s obligations 
under the Contract; or (c) whose rectification would affect unfairly the 
competitive position of other tenderers presenting substantially responsive 
tenders. 

 
5.6 If a tender is not substantially responsive, it will be rejected, and may not 

subsequently be made responsive by correction or withdrawal of the 
nonconforming deviation or reservation. 

 
5.7 Tenders determined to be substantially responsive will be checked for any 

arithmetic errors.  Errors will be corrected as follows: 
 

(a) where there is a discrepancy between the amount in figures and the 
amount in words, the amount in words will prevail; and 

 
(b) Where there is a discrepancy between the unit rate and the line 

item total resulting from multiplying the unit rate by the quantity, 
the unit rate as quoted will prevail, unless in the opinion of the 
Employer, there is an obvious typographical error, in which case the 
adjustment will be made to the entry containing that error. 

 
(c) In the event of a discrepancy between the tender amount as stated 

in the Form of Tender and the corrected tender figure in the main 
summary of the Bill of Quantities, the amount as stated in the Form 
of Tender shall prevail. 

 
(d) The Error Correction Factor shall be computed by expressing the 

difference between the tender amount and the corrected tender 
sum as a percentage of the corrected Builder’s Work (i.e. Corrected 
tender sum less P.C. and Provisional Sums) 

 
(e) The Error Correction Factor shall be applied to all Builders’ Work 

(as a rebate or addition as the case may be) for the purposes of 
valuations for Interim Certificates and valuation of variations. 

 
(f) the amount stated in the tender will be adjusted in accordance with 

the above procedure for the correction of errors and, with  
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Concurrence of the tenderer shall be considered as binding upon 
the tenderer.  If the tenderer does not accept the corrected amount, 
the tender may be rejected and the Tender Security may be forfeited 
in accordance with clause 3.11. 

 
5.8 The Employer will evaluate and compare only the tenders determined to be 

substantially responsive in accordance with Clause 5.5. 
 

5.9 In evaluating the tenders, the Employer will determine for each tender the 
evaluated tender price by adjusting the tender price as follows: 

 
(a) making any correction for errors pursuant to clause 5.7; 

 
(b) Excluding provisional sums and the provision, if any, for 

contingencies in the Bill of Quantities, but including Dayworks 
where priced competitively. 

 
(c) making an appropriate adjustment for any other acceptable 

variations, deviations, or alternative offers submitted in accordance 
with clause 3.12; and 

 
(d) making appropriate adjustments to reflect discounts or other price 

modifications offered in accordance with clause 4.6 
 
5.10 The Employer reserves the right to accept or reject any variation, deviation, 

or alternative offer.  Variations, deviations, and alternative offers and other 
factors which are in excess of the requirements of the tender documents or 
otherwise result in unsolicited benefits for the Employer will not be taken 
into account in tender evaluation. 

 
5.11 The tenderer shall not influence the Employer on any matter relating to his 

tender from the time of the tender opening to the time the Contract is 
awarded.  Any effort by the Tenderer to influence the Employer or his 
employees in his decision on tender evaluation, tender comparison or 
Contract award may result in the rejection of the tender. 

 
5.12 Firms incorporated in Kenya where indigenous Kenyans own 51% or more 

of the share capital shall be allowed a 10% preferential bias provided that 
they do not sub-contract work valued at more than 50% of the Contract 
Price excluding Provisional Sums to an  
Non-indigenous sub-contractor.  
 

6. Award of Contract 
 

6.1 Subject to Clause 6.2, the award of the Contract will be made to the 
tenderer whose tender has been determined to be substantially  
responsive to the tendering documents and who has offered the lowest 
evaluated tender price, provided that such tenderer has been determined to 
be (a) eligible in accordance with the provision of Clauses 1.2, and (b) 
qualified in accordance with the provisions of clause 1.7 and 1.8. 

 
6.2 Notwithstanding clause 6.1 above, the Employer reserves the right to  

accept or reject any tender, and to cancel the tendering process and reject 
all tenders, at any time prior to the award of Contract, without thereby 
incurring any liability to the affected tenderer or tenderers or any 
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obligation to inform the affected tenderer or tenderers of the grounds for 
the action. 

6.3 The tenderer whose tender has been accepted will be notified of the award 
prior to expiration of the tender validity period in writing or by cable, telex 
or facsimile.  This notification (hereinafter and in all Contract documents 
called the “Letter of Acceptance”) will state the sum (hereinafter and in all 
Contract documents called the “Contract Price”) that the Employer will 
pay the Contractor in consideration of the execution, completion, and 
maintenance of the Works by the Contractor as prescribed by the 
Contract. At the same time the other tenderers shall be informed that their 
tenders have not been successful. 

 
The contract shall be formed on the parties signing the contract. 

 
6.4 The Agreement will incorporate all agreements between the Employer and 

the successful tenderer.  Within 14 days of receipt the successful tenderer 
will sign the Agreement and return it to the Employer. 

 
6.5 Within 21 days after receipt of the Letter of Acceptance, the successful 

tenderer shall deliver to the Employer a Performance Security in the 
amount stipulated in the Appendix to Conditions of Contract and in the 
form stipulated in the Tender documents. The Performance Security shall 
be in the amount and specified form  

 
6.6 Failure of the successful tenderer to comply with the requirements of 

clause 6.5 shall constitute sufficient grounds for cancellation of the award 
and forfeiture of the Tender Security. 

 
6.7 Upon the furnishing by the successful tenderer of the Performance 

Security, the Employer will promptly notify the other tenderers that their 
tenders have been unsuccessful. 

 
6.8 Preference where allowed in the evaluation of tenders shall not be allowed 

for contracts not exceeding one year (12 months) 
 

6.9 The tender evaluation committee shall evaluate the tender within 30 days 
of the validity period from the date of opening the tender. 

 
6.10 The parties to the contract shall have it signed within 30 days from the date 

of notification of contract award unless there is an administrative review 
request. 

 
6.11 Contract price variations shall not be allowed for contracts not exceeding 

one year (12 months) 
 

6.12 Where contract price variation is allowed, the variation shall not exceed 
15% of the original contract price. 

 
6.13 Price variation request shall be processed by the procuring entity within 30 

days of receiving the request. 
 

6.14 The procuring entity may at any time terminate procurement proceedings 
before contract award and shall not be liable to any person for the 
termination. 
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6.15 The procuring entity shall give prompt notice of the termination to the 
tenderers and on request give its reasons for termination within 14 days of 
receiving the request from any tenderer. 

 
6.16 A tenderer who gives false information in the tender document about its 

qualification or who refuses to enter into a contract after notification of 
contract award shall be considered for debarment from participating in 
future public procurement.  

 
7. Corrupt and Fraudulent practices  
 

7.1   The procuring entity requires that tenderers observe the highest standards 
of ethics during procurement process and execution of contracts. A 
tenderer shall sign a declaration that he has not and will not be involved in 
corrupt and fraudulent practices. 
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CONDITIONS OF CONTRACT 

1. Definitions 
 

1.1 In this Contract, except where context otherwise requires, the following 
terms shall be interpreted as indicated; 

 
“Bill of Quantities” means the priced and completed Bill of Quantities 
forming part of the tender. 
 
“Compensation Events” are those defined in Clause 24 hereunder. 
 
“The Completion Date” means the date of completion of the Works as 
certified by the Project Manager, in accordance with Clause 31. 
 
“The Contract” means the agreement entered into between the Employer 
and the Contractor as recorded in the Agreement Form and signed by the 
parties including all attachments and appendices thereto and all 
documents incorporated by reference therein to execute, complete, and 
maintain the Works, 
 
“The Contractor” refers to the person or corporate body whose tender to 
carry out the Works has been accepted by the Employer. 
 
“The Contractor’s Tender” is the completed tendering document 
submitted by the Contractor to the Employer. 
 
“The Contract Price” is the price stated in the Letter of Acceptance and 
thereafter as adjusted in accordance with the provisions of the Contract. 
 
“Days” are calendar days; “Months” are calendar months. 
 
“A Defect” is any part of the Works not completed in accordance with the 
Contract. 
 
“The Defects Liability Certificate” is the certificate issued by Project 
Manager upon correction of defects by the Contractor. 
 
“The Defects Liability Period” is the period named in the Contract Data 
and calculated from the Completion Date. 
 
“Drawings” include calculations and other information provided or 
approved by the Project Manager for the execution of the Contract. 
 
“Dayworks” are Work inputs subject to payment on a time basis for 
labour and the associated materials and plant. 
 
“Employer”, or the “Procuring entity” as defined in the Public 
Procurement Regulations (i.e. Central or Local Government 
administration, Universities, Public Institutions and Corporations, etc) is 
the party who employs the Contractor to carry out the Works. 
 
“Equipment” is the Contractor’s machinery and vehicles brought 
temporarily to the Site for the execution of the Works. 
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“The Intended Completion Date” is the date on which it is intended that 
the Contractor shall complete the Works.  The Intended Completion Date 
may be revised only by the Project Manager by issuing an extension of time 
or an acceleration order. 
 
“Materials” are all supplies, including consumables, used by the 
Contractor for incorporation in the Works. 
 
“Plant” is any integral part of the Works that shall have a mechanical, 
electrical, chemical, or biological function. 
 
“Project Manager” is the person named in the Appendix to Conditions of 
Contract (or any other competent person appointed by the Employer and 
notified to the Contractor, to act in replacement of the Project Manager) 
who is responsible for supervising the execution of the Works and 
administering the Contract and shall be an “Architect” or a “Quantity 
Surveyor” registered under the Architects and Quantity Surveyors Act Cap 
525 or an “Engineer” registered under Engineers Registration Act Cap 530. 
 
“Site” is the area defined as such in the Appendix to Condition of 
Contract. 
 
“Site Investigation Reports” are those reports that may be included in the 
tendering documents which are factual and interpretative about the 
surface and subsurface conditions at the Site. 
 
“Specifications” means the Specifications of the Works included in the 
Contract and any modification or addition made or approved by the Project 
Manager. 
 
“Start Date” is the latest date when the Contractor shall commence 
execution of the Works.  It does not necessarily coincide with the Site 
possession date(s). 
 
“A Subcontractor” is a person or corporate body who has a Contract with 
the Contractor to carry out a part of the Work in the Contract, which 
includes Work on the Site. 
 
“Temporary works” are works designed, constructed, installed, and 
removed by the Contractor which are needed for construction or 
installation of the Works. 
 

“A Variation” is an instruction given by the Project Manager which varies the 
Works. 

 
“The Works” are what the Contract requires the Contractor to construct, install, 
and turnover to the Employer, as defined in the Appendix to Conditions of 
Contract. 

 
2. Interpretation 
 

2.1 In interpreting these Conditions of Contract, singular also means plural, 
male also means female or neuter, and the other way around.  Headings 
have no significance.  Words have their normal meaning in English 
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Language unless specifically defined.  The Project Manager will provide 
instructions clarifying queries about these Conditions of Contract. 

 
2.2 If sectional completion is specified in the Appendix to Conditions of 

Contract, reference in the Conditions of Contract to the Works, the 
Completion Date and the Intended Completion Date apply to any section 
of the Works (other than references to the Intended Completion Date for 
the whole of the Works). 

 
2.3 The following documents shall constitute the Contract documents and 

shall be interpreted in the following order of priority; 
 

(1) Agreement, 
 

(2) Letter of Acceptance, 
 

(3) Contractor’s Tender, 
 

(4) Appendix to Conditions of Contract, 
 

(5) Conditions of Contract, 
 

(6) Specifications, 
 

(7) Drawings, 
 

(8) Bill of Quantities, 
 

(9) Any other documents listed in the Appendix to Conditions of 
Contract as forming part of the Contract. 

 
Immediately after the execution of the Contract, the Project Manager shall furnish both 
the Employer and the Contractor with two copies each of all the Contract documents. 
Further, as and when necessary the Project Manager shall furnish the Contractor [always 
with a copy to the Employer] with three [3] copies of such further drawings or details or 
descriptive schedules as are reasonably necessary either to explain or amplify the Contract 
drawings or to enable the Contractor to carry out and complete the Works in accordance 
with these Conditions. 
 
3.      Language and Law 
 

3.1 Language of the Contract and the law governing the Contract shall be 
English language and the Laws of Kenya respectively unless otherwise 
stated. 

 
4 Project Manager’s Decisions 
 

4.1 Except where otherwise specifically stated, the Project Manager will 
decide contractual matters between the Employer and the Contractor in 
the role representing the Employer. 

5 Delegation 
 

5.1 The Project Manager may delegate any of his duties and responsibilities to 
others after notifying the Contractor. 
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6 Communications 
 

6.1 Communication between parties shall be effective only when in writing.  A 
notice shall be effective only when it is delivered. 

 
7 Subcontracting 
 

7.1 The Contractor may subcontract with the approval of the Project Manager, 
but may not assign the Contract without the approval of the Employer in 
writing.  Subcontracting shall not alter the Contractor’s obligations. 

 
8 Other Contractors 

 
8.1 The Contractor shall cooperate and share the Site with other contractors, 

public authorities, utilities etc. as listed in the Appendix to Conditions of 
Contract and also with the Employer, as per the directions of the Project 
Manager.  The Contractor shall also provide facilities and services for them.  
The Employer may modify the said List of Other Contractors etc., and shall 
notify the Contractor of any such modification. 

 
9 Personnel 
 

9.1 The Contractor shall employ the key personnel named in the Qualification 
Information, to carry out the functions stated in the said Information or 
other personnel approved by the Project Manager. The Project Manager 
will approve any proposed replacement of key personnel only if their 
relevant qualifications and abilities are substantially equal to or better than 
those of the personnel listed in the Qualification Information.  If the Project 
Manager asks the Contractor to remove a person who is a member of the 
Contractor’s staff or work force, stating the reasons, the Contractor shall 
ensure that the person leaves the Site within seven days and has no further 
connection with the Work in the Contract. 

 
10 Works 
 

10.1 The Contractor shall construct and install the Works in accordance with 
the Specifications and Drawings.  The Works may commence on the Start 
Date and shall be carried out in accordance with the Program submitted by 
the Contractor, as updated with the approval of the Project Manager, and 
complete them by the Intended Completion Date. 

 
11 Safety and Temporary Works  
 

11.1 The Contractor shall be responsible for the design of temporary works.  
However before erecting the same, he shall submit his designs including 
specifications and drawings to the Project Manager and to any other 
relevant third parties for their approval.  No erection of temporary works 
shall be done until such approvals are obtained. 

 
11.2 The Project Manager’s approval shall not alter the Contractor’s 

responsibility for design of the Temporary works and all drawings 
prepared by the Contractor for the execution of the temporary or 
permanent Works, shall be subject to prior approval by the Project 
Manager before they can be used. 
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11.3 The Contractor shall be responsible for the safety of all activities on the 
Site. 

 
12. Discoveries 
 

12.1 Anything of historical or other interest or of significant value unexpectedly 
discovered on Site shall be the property of the Employer.  The Contractor 
shall notify the Project Manager of such discoveries and carry out the 
Project Manager’s instructions for dealing with them. 

 
13. Work Program 

 
13.1 Within the time stated in the Appendix to Conditions of Contract, the 

Contractor shall submit to the Project Manager for approval a program 
showing the general methods, arrangements, order, and timing for all the 
activities in the Works.  An update of the program shall be a program 
showing the actual progress achieved on each activity and the effect of the 
progress achieved on the timing of the remaining Work, including any 
changes to the sequence of the activities. 

 
The Contractor shall submit to the Project Manager for approval an 
updated program at intervals no longer than the period stated in the 
Appendix to Conditions of Contract.  If the Contractor does not submit an 
updated program within this period, the Project Manager 
may withhold the amount stated in the said Appendix from the next 
payment certificate and continue to withhold this amount until  the next 
payment after the date on which the overdue program has been submitted.  
The Project Manager’s approval of the program shall not alter the 
Contractor’s obligations.  The Contractor may revise the program and 
submit it to the Project Manager again at any time.  A revised program shall 
show the effect of Variations and Compensation Events. 
 

14. Possession of Site 
 

14.1 The Employer shall give possession of all parts of the Site to the 
Contractor.  If possession of a part is not given by the date stated in the 
Appendix to Conditions of Contract, the Employer will be deemed to have 
delayed the start of the relevant activities, and this will be a Compensation 
Event. 

 
15. Access to Site 
 

15.1 The Contractor shall allow the Project Manager and any other person 
authorized by the Project Manager, access to the Site and to any place 
where work in connection with the Contract is being carried out or is 
intended to be carried out. 

 
16. Instructions 
 

16.1 The Contractor shall carry out all instructions of the Project Manager 
which are in accordance with the Contract. 
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17. Extension or Acceleration of Completion Date 
 
17.1 The Project Manager shall extend the Intended Completion Date if a 

Compensation Event occurs or a variation is issued which makes it 
impossible for completion to be achieved by the Intended Completion Date 
without the Contractor taking steps to accelerate the remaining Work, 
which would cause the Contractor to incur additional cost.  The Project 
Manager shall decide whether and by how much to extend the Intended 
Completion Date within 21 days of the Contractor asking the Project 
Manager in writing for a decision upon the effect of a Compensation Event 
or variation and submitting full supporting information.  If the Contractor 
has failed to give early warning of a delay or has failed to cooperate in 
dealing with a delay, the delay caused by such failure shall not be 
considered in assessing the new (extended) Completion Date. 

 
17.2 No bonus for early completion of the Works shall be paid to the 

Contractor by the Employer. 
 

18. Management Meetings 
 
18.1 A Contract management meeting shall be held monthly and attended by 

the Project Manager and the Contractor.  Its business shall be to review the 
plans for the remaining Work and to deal with matters raised in 
accordance with the early warning procedure.  The Project Manager shall 
record the minutes of management meetings and provide copies of the 
same to those attending the meeting and the Employer.  The responsibility 
of the parties for actions to be taken shall be decided by the Project 
Manager either at the management meeting or after the management 
meeting and stated in writing to all who attended the meeting. 

 
19. Early Warning 

 
19.1 The Contractor shall warn the Project Manager at the earliest opportunity 

of specific likely future events or circumstances that may adversely affect 
the quality of the Work increase the Contract Price or delay the execution 
of the Works.  The Project Manager may require the Contractor to provide 
an estimate of the expected effect of the future event or circumstance on 
the Contract Price and Completion Date.  The estimate shall be provided 
by the Contractor as soon as reasonably possible. 

 
19.2 The Contractor shall cooperate with the Project Manager in making and 

considering proposals on how the effect of such an event or circumstance 
can be avoided or reduced by anyone involved in the Work and in carrying 
out any resulting instructions of the Project Manager. 

20. Defects 
 

20.1 The Project Manager shall inspect the Contractor’s work and notify the 
Contractor of any defects that are found.  Such inspection shall not affect 
the Contractor’s responsibilities.  The Project Manager may instruct the 
Contractor to search for a defect and to uncover and test any Work that 
the Project Manager considers may have a defect.  Should the defect be 
found, the cost of uncovering and making good shall be borne by the 
Contractor, However, if there is no defect found, the cost of uncovering and 
making good shall be treated as a variation and added to the Contract 
Price. 
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20.2 The Project Manager shall give notice to the Contractor of any defects 

before the end of the Defects Liability Period, which begins at Completion, 
and is defined in the Appendix to Conditions of Contract.  The Defects 
Liability Period shall be extended for as long as defects remain to be 
corrected. 

 
20.3 Every time notice of a defect is given, the Contractor shall correct the 

notified defect within the length of time specified by the Project Manager’s 
notice.  If the Contractor has not corrected a defect within the time 
specified in the Project Manager’s notice, the Project Manager will assess 
the cost of having the defect corrected by other parties and such cost shall 
be treated as a variation and be deducted from the Contract Price. 

 
21. Bills Of Quantities 
 

21.1 The Bills of Quantities shall contain items for the construction, installation, 
testing and commissioning of the Work to be done by the Contractor.  The 
Contractor will be paid for the quantity of the Work done at the rate in the 
Bills of Quantities for each item. 

 
21.2 If the final quantity of the Work done differs from the quantity in the Bills 

of Quantities for the particular item by more than 25 percent and provided 
the change exceeds 1 percent of the Initial Contract price, the Project 
Manager shall adjust the rate to allow for the change. 

 
21.3 If requested by the Project Manager, the Contractor shall provide the 

Project Manager with a detailed cost breakdown of any rate in the Bills of 
Quantities. 

 
22. Variations 
 

22.1 All variations shall be included in updated programs produced by the 
Contractor. 

 
 
22.2 The Contractor shall provide the Project Manager with a quotation for 

carrying out the variations when requested to do so.  The Project Manager 
shall assess the quotation, which shall be given within seven days of the 
request or within any longer period as may be stated by the Project 
Manager and before the Variation is ordered.  

22.3 If the work in the variation corresponds with an item description in the 
Bills of Quantities and if in the opinion of the Project Manager, the 
quantity of work is not above the limit stated in Clause 21.2 or the timing 
of its execution does not cause the cost per unit of quantity to change, the 
rate in the Bills of Quantities shall be used to calculate the value of the 
variation.  If the cost per unit of quantity changes, or if the nature or timing 
of the work in the variation does not correspond with items in the Bills of 
Quantities, the quotation by the Contractor shall be in the form of new 
rates for the relevant items of Work.   

 
22.4 If the Contractor’s quotation is unreasonable, the Project Manager may 

order the variation and make a change to the Contract price, which shall be 
based on the Project Manager’s own forecast of the effects of the variation 
on the Contractor’s costs. 
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22.5 If the Project Manager decides that the urgency of varying the Work would 

prevent a quotation being given and considered without delaying the 
Work, no quotation shall be given and the variation shall be treated as a 
Compensation Event. 

 
22.6 The Contractor shall not be entitled to additional payment for costs that 

could have been avoided by giving early warning. 
 

22.7 When the Program is updated, the Contractor shall provide the Project 
Manager with an updated cash flow forecast. 

 
23. Payment Certificates, Currency of Payments and Advance Payments 
 

23.1 The Contractor shall submit to the Project Manager monthly applications 
for payment giving sufficient details of the Work done and materials on 
Site and the amounts which the Contractor considers himself to be entitled 
to. The Project Manager shall check the monthly application and certify the 
amount to be paid to the Contractor within 14 days.  The value of Work 
executed and payable shall be determined by the Project Manager. 

 
23.2 The value of Work executed shall comprise the value of the quantities of 

the items in the Bills of Quantities completed; materials delivered on Site, 
variations and compensation events.   Such materials shall become the 
property of the Employer once the Employer has paid the Contractor for 
their value.  Thereafter, they shall not be removed from Site without the 
Project Manager’s instructions except for use upon the Works. 

 
23.3 Payments shall be adjusted for deductions for retention.  The Employer 

shall pay the Contractor the amounts certified by the Project Manager 
within 30 days of the date of issue of each certificate.  If the Employer 
makes a late payment, the Contractor shall be paid simple interest on the 
late payment in the next payment.  Interest shall be calculated on the basis 
of number of days delayed at a rate three percentage points above the 
Central Bank of Kenya’s average rate for base lending prevailing as of the 
first day the payment becomes overdue. 

 
23.4 If an amount certified is increased in a later certificate or as a result of an 

award by an Arbitrator, the Contractor shall be paid interest upon the 
delayed payment as set out in this clause.  Interest shall be calculated from 
the date upon which the increased amount would have been certified in the 
absence of dispute. 

 
23.5 Items of the Works for which no rate or price has been entered in will not 

be paid for by the Employer and shall be deemed covered by other rates and 
prices in the Contract. 

 
23.6 The Contract Price shall be stated in Kenya Shillings.  All payments to the 

Contractor shall be made in Kenya Shillings and foreign currency in the 
proportion indicated in the tender, or agreed prior to the execution of the 
Contract Agreement and indicated therein.  The rate of exchange for the 
calculation of the amount of foreign currency payment shall be the rate of 
exchange indicated in the Appendix to Conditions of Contract.  If the 
Contractor indicated foreign currencies for payment other than the 
currencies of the countries of origin of related goods and services the 
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Employer reserves the right to pay the equivalent at the time of payment in 
the currencies of the countries of such goods and services.  The Employer 
and the Project Manager shall be notified promptly by the Contractor of an 
changes in the expected foreign currency requirements of the Contractor 
during the execution of the Works as indicated in the Schedule of Foreign 
Currency Requirements and the foreign and local currency portions of the 
balance of the Contract Price shall then be amended by agreement between 
Employer and the Contractor in order to reflect appropriately such 
changes. 

 
23.7 In the event that an advance payment is granted, the following shall apply:- 

 
a) On signature of the Contract, the Contractor shall at his request, 

and without furnishing proof of expenditure, be entitled to an 
advance of 10% (ten percent) of the original amount of the 
Contract.  The advance shall not be subject to retention money. 

 
b) No advance payment may be made before the Contractor has 

submitted proof of the establishment of deposit or   a directly liable 
guarantee satisfactory to the Employer in the amount of the 
advance payment.  The guarantee shall be in the same currency as 
the advance. 

 
c) Reimbursement of the lump sum advance shall be made by 

deductions from the Interim payments and where applicable from 
the balance owing to the Contractor.  Reimbursement shall begin 
when the amount of the sums due under the Contract reaches 20% 
of the original amount of the Contract.  It shall have been 
completed by the time 80% of this amount is reached. 

 
The amount to be repaid by way of successive deductions shall be calculated by 
means of the formula: 
 
R = A(x1 – x11) 

     80 – 20  
               Where: 
 
   R = the amount to be reimbursed 
 
   A = the amount of the advance which has been granted 
 

X1      = the amount of proposed cumulative payments as a 
percentage of the original amount of the Contract.  
This figure will exceed 20% but not exceed 80%. 

 
X11     = the amount of the previous cumulative payments as a 

percentage of the original amount of the Contract.  
This figure will be below 80%but not less than 20%. 

 
d) with each reimbursement the counterpart of the directly liable 

guarantee may be reduced accordingly. 
 

24. Compensation Events 
 

24.1 The following issues shall constitute Compensation Events: 
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(a) The Employer does not give access to a part of the Site by the Site 

Possession Date stated in the Appendix to Conditions of Contract. 
 

(b) The Employer modifies the List of Other Contractors, etc., in a way 
that affects the Work of the Contractor under the Contract. 

 
(c) The Project Manager orders a delay or does not issue drawings, 

specifications or instructions required for execution of the Works 
on time. 

 
(d) The Project Manager instructs the Contractor to uncover or to 

carry out additional tests upon the Work, which is then found to 
have no defects. 

 
(e) The Project Manager unreasonably does not approve a subcontract 

to be let. 
 

(f) Ground conditions are substantially more adverse than could 
reasonably have been assumed before issuance of the Letter of 
Acceptance from the information issued to tenderers (including the 
Site investigation reports), from information available publicly and 
from a visual inspection of the Site. 

 
(g) The Project Manager gives an instruction for dealing with an 

unforeseen condition, caused by the Employer or additional work 
required for safety or other reasons. 

 
(h) Other contractors, public authorities, utilities, or the Employer 

does not work within the dates and other constraints stated in the 
Contract, and they cause delay or extra cost to the Contractor. 

 
(i) The effects on the Contractor of any of the Employer’s risks. 

 
(j) The Project Manager unreasonably delays issuing a Certificate of 

Completion. 
 

(k) Other compensation events described in the Contract or 
determined by the Project Manager shall apply. 

 
24.2 If a compensation event would cause additional cost or would prevent the 

Work being completed before the Intended Completion Date, the Contract 
Price shall be increased and/or the Intended Completion Date shall be 
extended.  The Project Manager shall decide whether and by how much the 
Contract Price shall be increased and whether and by how much the 
Intended Completion Date shall be extended. 

 
24.3 As soon as information demonstrating the effect of each compensation 

event upon the Contractor’s forecast cost has been provided by the 
Contractor, it shall be assessed by the Project Manager, and the Contract 
Price shall be adjusted accordingly.  If the Contractor’s forecast is deemed 
unreasonable, the Project Manager shall adjust the Contract Price based on 
the Project Manager’s own forecast.  The  
Project Manager will assume that the Contractor will react competently 
and promptly to the event. 
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24.4 The Contractor shall not be entitled to compensation to the extent that the 

Employer’s interests are adversely affected by the Contractor not having 
given early warning or not having co-operated with the Project Manager. 

 
24.5 Prices shall be adjusted for fluctuations in the cost of inputs only if 

provided for in the Appendix to Conditions of Contract. 
 

24.6 The Contractor shall give written notice to the Project Manager of his 
intention to make a claim within thirty days after the event giving rise to 
the claim has first arisen.  The claim shall be submitted within thirty days 
thereafter. 

 
Provided always that should the event giving rise to the claim of continuing 
effect, the Contractor shall submit an interim claim within the said thirty 
days and a final claim within thirty days of the end of the event giving rise 
to the claim. 

 
25. Price Adjustment 
 

25.1 The Project Manager shall adjust the Contract Price if taxes, duties and 
other levies are changed between the date 30 days before the submission of 
tenders for the Contract and the date of Completion.  The adjustment shall 
be the change in the amount of tax payable by the Contractor. 

 
25.2 The Contract Price shall be deemed to be based on exchange rates current 

at the date of tender submission in calculating the cost to the Contractor of 
materials to be specifically imported (by express provisions in the Contract 
Bills of Quantities or Specifications) for permanent incorporation in the 
Works.  Unless otherwise stated in the Contract, if at any time during the 
period of the Contract exchange rates shall be varied and this shall affect 
the cost to the Contractor of such materials, then the Project Manager shall 
assess the net difference in the cost of such materials.  Any amount from 
time to time so assessed shall be added to or deducted from the Contract 
Price, as the case may be. 

 
25.3 Unless otherwise stated in the Contract, the Contract Price shall be 

deemed to have been calculated in the manner set out below and in sub-
clauses 25.4 and 25.5 and shall be subject to adjustment in the events 
specified there under; 

 
(i) The prices contained in the Contract Bills of Quantities shall be 

deemed to be based upon the rates of wages and other emoluments 
and expenses as determined by the Joint Building Council of Kenya 
(J.B.C.) and set out in the schedule of basic rates issued 30 days 
before the date for submission of tenders. A copy of the schedule 
used by the Contractor in his pricing shall be attached in the 
Appendix to Conditions of Contract. 

 
(ii) Upon J.B.C. determining that any of the said rates of wages or other 

emoluments and expenses are increased or decreased, then the 
Contract Price shall be increased or decreased by the amount 
assessed by the Project Manager based upon the difference, 
expressed as a percentage, between the rate set out  
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in the schedule of basic rates issued 30 days before the date for 
submission of tenders and the rate published by the J.B.C. and 
applied to the quantum of labour incorporated within the amount 
of Work remaining to be executed at the date of publication of such 
increase or decrease. 

 
(iii) No adjustment shall be made in respect of changes in the rates of 

wages and other emoluments and expenses which occur after the 
date of Completion except during such other period as may be 
granted as an extension of time under clause 17.0 of these 
Conditions. 

 
25.4 The prices contained in the Contract Bills of Quantities shall be deemed to 

be based upon the basic prices of materials to be permanently incorporated 
in the Works as determined by the J.B.C. and set out in the schedule of 
basic rates issued 30 days before the date for submission of tenders. A copy 
of the schedule used by the Contractor in his pricing shall be attached in 
the Appendix to Conditions of Contract. 

 
25.5 Upon the J.B.C. determining that any of the said basic prices are increased 

or decreased then the Contract Price shall be increased or decreased by the 
amount to be assessed by the Project Manager based upon the difference 
between the price set out in the schedule of basic rates issued 30 days 
before the date for submission of tenders and the rate published by the 
J.B.C. and applied to the quantum of the relevant materials which have not 
been taken into account in arriving at the amount of any interim certificate 
under clause 23 of these Conditions issued before the date of publication of 
such increase or decrease. 

 
25.6 No adjustment shall be made in respect of changes in basic prices of 

materials which occur after the date for Completion except during such 
other period as may be granted as an extension of time under clause 17.0 of 
these Conditions. 

 
25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of 

any materials included in the schedule of basic rates. 
 
26. Retention 
 

26.1 The Employer shall retain from each payment due to the Contractor the 
proportion stated in the Appendix to Conditions of Contract until 
Completion of the whole of the Works.  On Completion of the whole of the 
Works, half the total amount retained shall be repaid to the Contractor 
and the remaining half when the Defects Liability Period has passed and 
the Project Manager has certified that all defects notified to the Contractor 
before the end of this period have been corrected. 

 
27. Liquidated Damages 
 

27.1 The Contractor shall pay liquidated damages to the Employer at the rate 
stated in the Appendix to Conditions of Contract for each day that the 
actual Completion Date is later than the Intended Completion Date.  The 
Employer may deduct liquidated damages from payments due to the 
Contractor.  Payment of liquidated damages shall not alter the Contractor’s 
liabilities. 
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27.2 If the Intended Completion Date is extended after liquidated damages have 

been paid, the Project Manager shall correct any overpayment of liquidated 
damages by the Contractor by adjusting the next payment certificate.  The 
Contractor shall be paid interest on the overpayment, calculated from the 
date of payment to the date of repayment, at the rate specified in Clause 
23.30 

 
28. Securities 
 

28.1 The Performance Security shall be provided to the Employer no later than 
the date specified in the Letter of Acceptance and shall be issued in an 
amount and form and by a reputable bank acceptable to the Employer, and 
denominated in Kenya Shillings. The Performance Security shall be valid 
until a date 30 days beyond the date of issue of the Certificate of 
Completion. 

29. Dayworks 
 

29.1 If applicable, the Dayworks rates in the Contractor’s tender shall be used 
for small additional amounts of Work only when the Project Manager has 
given written instructions in advance for additional work to be paid for in 
that way. 

 
29.2 All work to be paid for as Dayworks shall be recorded by the Contractor on 

Forms approved by the Project Manager.  Each completed form shall be 
verified and signed by the Project Manager within two days of the Work 
being done. 

 
29.3 The Contractor shall be paid for Dayworks subject to obtaining signed 

Dayworks forms. 
 
30. Liability and Insurance 

 
30.1 From the Start Date until the Defects Correction Certificate has been 

issued, the following are the Employer’s risks: 
 

(a) The risk of personal injury, death or loss of or damage to property 
(excluding the Works, Plant, Materials and Equipment), which are 
due to; 

 
(i) use or occupation of the Site by the Works or for the 

purpose of the Works, which is the unavoidable result of 
the Works, or 

 
(ii) Negligence, breach of statutory duty or interference with 

any legal right by the Employer or by any person employed 
by or contracted to him except the Contractor. 

 
(b) The risk of damage to the Works, Plant, Materials, and Equipment 

to the extent that it is due to a fault of the Employer or in 
Employer’s design, or due to war or radioactive contamination 
directly affecting the place where the Works are being  executed.  
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30.2 From the Completion Date until the Defects Correction Certificate has 
been issued, the risk of loss of or damage to the Works, Plant, and 
Materials is the Employer’s risk except loss or damage due to; 

 
(a) A defect which existed on or before the Completion Date. 

 
(b) an event occurring before the Completion Date, which was not 

itself the Employer’s risk 
 

(c) The activities of the Contractor on the Site after the Completion 
Date. 

 
30.3 From the Start Date until the Defects Correction Certificate has been 

issued, the risks of personal injury, death and loss of or damage to property 
(including, without limitation, the Works, Plant, Materials, and 
Equipment) which are not Employer’s risk are Contractor’s risks. 

 
The Contractor shall provide, in the joint names of the Employer and the 
Contractor, insurance cover from the Start Date to the end of the Defects 
Liability Period, in the amounts stated in the Appendix to Conditions of 
Contract for the following events; 
(a) loss of or damage to the Works, Plant, and Materials; 
(b) loss of or damage to Equipment; 
(c) loss of or damage to property (except the Works, Plant, Materials, 

and Equipment) in connection with the Contract, and 
(d) Personal injury or death. 

 
30.4 Policies and certificates for insurance shall be delivered by the Contractor 

to the Project Manager for the Project Manager’s approval before the Start 
Date.  All such insurance shall provide for compensation required to rectify 
the loss or damage incurred. 

 
30.5 If the Contractor does not provide any of the policies and certificates 

required, the Employer may effect the insurance which the Contractor 
should have provided and recover the premiums from payments otherwise 
due to the Contractor or, if no payment is due, the payment of the 
premiums shall be a debt due. 

 
30.6 Alterations to the terms of insurance shall not be made without the 

approval of the Project Manager.  Both parties shall comply with any 
conditions of insurance policies. 

 
31. Completion and taking over 

 
31.1 Upon deciding that the Works are complete, the Contractor shall issue a 

written request to the Project Manager to issue a Certificate of Completion 
of the Works.  The Employer shall take over the Site and the Works within 
seven [7] days of the Project Manager’s issuing a Certificate of Completion. 

 
32. Final Account 

 
32.1 The Contractor shall issue the Project Manager with a detailed account of 

the total amount that the Contractor considers payable to him by the 
Employer under the Contract before the end of the Defects Liability Period.  
The Project Manager shall issue a Defects Liability Certificate and certify 
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any final payment that is due to the Contractor within 30 days of receiving 
the Contractor’s account if it is correct and complete.  If it is not, the 
Project Manager shall issue within 30 days a schedule that states the scope 
of the corrections or additions that are necessary.  If the final account is 
still unsatisfactory after it has been resubmitted, the Project Manager shall 
decide on the amount payable to the Contractor and issue a Payment 
Certificate.  The Employer shall pay the Contractor the amount due in the 
Final Certificate within 60 days. 

33. Termination 
 

33.1 The Employer or the Contractor may terminate the Contract if the other 
party causes a fundamental breach of the Contract.  These  

 
Fundamental breaches of Contract shall include, but shall not be limited 
to, the following; 

 
(a) the Contractor stops work for 30 days when no stoppage of work is 

shown on the current program and the stoppage has not been 
authorized by the Project Manager; 

 
(b) the Project Manager instructs the Contractor to delay the progress 

of the Works, and the instruction is not withdrawn within 30 days; 
 

(c) the Contractor is declared bankrupt or goes into liquidation other 
than for a reconstruction or amalgamation; 

 
(d) a payment certified by the Project Manager is not paid by the 

Employer to the Contractor within 30 days (for Interim Certificate) 
or 60 days (for Final Certificate)of issue. 

 
(e) the Project Manager gives notice that failure to correct a particular 

defect is a fundamental breach of Contract and the Contractor fails 
to correct it within a reasonable period of time determined by the 
Project Manager; 

 
(f) The Contractor does not maintain a security, which is required. 

 
33.2 When either party to the Contract gives notice of a breach of Contract to 

the Project Manager for a cause other than those listed under Clause 33.1 
above, the Project Manager shall decide whether the breach is fundamental 
or not. 

 
33.3 Notwithstanding the above, the Employer may terminate the Contract for 

convenience. 
 

33.4 If the Contract is terminated, the Contractor shall stop work immediately, 
make the Site safe and secure, and leave the Site as soon as reasonably 
possible.  The Project Manager shall immediately thereafter arrange for a 
meeting for the purpose of taking record of the Works executed and 
materials, goods, equipment and temporary buildings on Site. 

 
34. Payment Upon Termination 

 
34.1 If the Contract is terminated because of a fundamental breach of Contract 

by the Contractor, the Project Manager shall issue a certificate for the value 
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of the Work done and materials ordered and delivered to Site up to the 
date of the issue of the certificate.  Additional liquidated damages shall not 
apply.  If the total amount due to the Employer exceeds any payment due to 
the Contractor, the difference shall be a debt payable by the Contractor. 

 
34.2 If the Contract is terminated for the Employer’s convenience or because of 

a fundamental breach of Contract by the Employer, the Project Manager 
shall issue a certificate for the value of the Work done, materials ordered, 
the reasonable cost of removal of equipment, repatriation of the 
Contractor’s personnel employed solely on the Works, and the 
Contractor’s costs of protecting and securing the Works. 

 
34.3 The Employer may employ and pay other persons to carry out and 

complete the Works and to rectify any defects and may enter upon the 
Works and use all materials on the Site, plant, equipment and temporary 
works.  

 
34.4 The Contractor shall, during the execution or after the completion of the 

Works under this clause remove from the Site as and when required, 
within such reasonable time as the Project Manager may in writing specify, 
any temporary buildings, plant, machinery, appliances, goods or materials 
belonging to or hired by him, and in default the Employer may (without 
being responsible for any loss or damage) remove and sell any such 
property of the Contractor, holding the proceeds less all costs incurred to 
the credit of the Contractor. 
Until after completion of the Works under this clause the Employer shall 
not be bound by any other provision of this Contract to make any payment 
to the Contractor, but upon such completion as aforesaid and the 
verification within a reasonable time of the accounts therefore the Project 
Manager shall certify the amount of expenses properly incurred by the 
Employer and, if such amount added to the money paid to the Contractor 
before such determination exceeds the total amount which would have 
been payable on due completion in accordance with this Contract the 
difference shall be a debt payable to the Employer by the Contractor; and if 
the said amount added to the said money be less than the said total 
amount, the difference shall be a debt payable by the Employer to the 
Contractor. 

 
35. Release from Performance 

 
35.1 If the Contract is frustrated by the outbreak of war or by any other event 

entirely outside the control of either the Employer or the Contractor, the 
Project Manager shall certify that the Contract has been frustrated.  The 
Contractor shall make the Site safe and stop Work as quickly as possible 
after receiving this certificate and shall be paid for all Work carried out 
before receiving it. 

 
36. Corrupt gifts and payments of commission 

 
The Contractor shall not; 
 
(a) Offer or give or agree to give to any person in the service of the  
 

Employer any gift or consideration of any kind as an inducement or reward 
for doing or forbearing to do or for having done or forborne to do any act in 



 STD/35 

relation to the obtaining or execution of this or any other Contract for the 
Employer or for showing or forbearing to show favour  
or disfavor to any person in relation to this or any other contract for the 
Employer. 

 
(b) Enter into this or any other contract with the Employer in connection with 

which commission has been paid or agreed to be paid by him or on his 
behalf or to his knowledge, unless before the Contract is made particulars 
of any such commission and of the terms and conditions of any agreement 
for the payment thereof have been disclosed in writing to the Employer. 
 
Any breach of this Condition by the Contractor or by anyone employed by 
him or acting on his behalf (whether with or without the knowledge of the 
Contractor) shall be an offence under the provisions of the Public 
Procurement Regulations issued under The Exchequer and Audit Act Cap 
412 of the Laws of Kenya. 

 
37. Settlement Of Disputes 
 

37.1 In case any dispute or difference shall arise between the Employer or the 
Project Manager on his behalf and the Contractor, either during the 
progress or after the completion or termination of the Works, such dispute 
shall be notified in writing by either party to the other with a request to 
submit it to arbitration and to concur in the appointment of an Arbitrator 
within thirty days of the notice.  The dispute shall be referred to the 
arbitration and final decision of a person to be agreed between the parties.  
Failing agreement to concur in the appointment of an Arbitrator, the 
Arbitrator shall be appointed by the Chairman or Vice Chairman of any of 
the following professional institutions; 

 
(i) Architectural Association of Kenya 

 
(ii) Institute of Quantity Surveyors of Kenya 

 
(iii) Association of Consulting Engineers of Kenya 

 
(iv) Chartered Institute of Arbitrators (Kenya Branch) 

 
(v) Institution of Engineers of Kenya 

 
On the request of the applying party.  The institution written to first by the 
aggrieved party shall take precedence over all other institutions. 

 
 

37.2 The arbitration may be on the construction of this Contract or on any 
matter or thing of whatsoever nature arising there under or in connection 
therewith, including any matter or thing left by this Contract to the 
discretion of the Project Manager, or the withholding by the Project 
Manager of any certificate to which the Contractor may claim to be 
entitled to or the measurement and valuation referred to in clause 23.0 of 
these conditions, or the rights and liabilities of the parties subsequent to 
the termination of Contract. 

 
37.3 Provided that no arbitration proceedings shall be commenced on any 

dispute or difference where notice of a dispute or difference has not been 
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given by the applying party within ninety days of the occurrence or 
discovery of the matter or issue giving rise to the dispute. 

 
37.4 Notwithstanding the issue of a notice as stated above, the arbitration of 

such a dispute or difference shall not commence unless an attempt has in 
the first instance been made by the parties to settle such dispute or 
difference amicably with or without the assistance of third parties.  Proof 
of such attempt shall be required. 

 
37.5 Notwithstanding anything stated herein the following matters may be 

referred to arbitration before the practical completion of the Works or 
abandonment of the Works or termination of the Contract by either party: 

 
37.5.1 The appointment of a replacement Project Manager upon the said 

person ceasing to act. 
 

37.5.2 Whether or not the issue of an instruction by the Project Manager 
is empowered by these Conditions.        

 
37.5.3 Whether or not a certificate has been improperly withheld or is not 

in accordance with these Conditions. 
 
37.5.4 Any dispute or difference arising in respect of war risks or war 

damage. 
 
37.6 All other matters shall only be referred to arbitration after the completion 

or alleged completion of the Works or termination or alleged termination 
of the Contract, unless the Employer and the Contractor agree otherwise in 
writing. 

 
37.7 The Arbitrator shall, without prejudice to the generality of his powers, 

have powers to direct such measurements, computations, tests or 
valuations as may in his opinion be desirable in order to determine the 
rights of the parties and assess and award any sums which ought to have 
been the subject of or included in any certificate. 

 
37.8 The Arbitrator shall, without prejudice to the generality of his powers, 

have powers to open up, review and revise any certificate, opinion, 
decision, requirement or notice and to determine all matters in dispute 
which shall be submitted to him in the same manner as if no such 
certificate, opinion, decision requirement or notice had been given. 

 
37.9 The award of such Arbitrator shall be final and binding upon the parties. 
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SECTION IV – APPENDIX TO CONDITIONS OF CONTRACT 
 

 
THE EMPLOYER IS 
 
Name:  AGRICULTURE & FOOD AUTHORITY  
 
Address:  P. O BOX 37962 - 00100 NAIROBI  
 
Name of Authorized Representative:  DIRECTOR GENERAL 
 
Telephone:   + 254 722 200556/734600944; 020 2536869 / 020 2536886 
 
Facsimile:  …………………………………… 
 
Email Address: info@afa.go.ke 
 
The Project Manager is 
 
Name:  WORKS SECRETARY, MINISTRY OF TRANSPORT, INFRASTRUCTURE, 
PUBLIC WORKS, HOUSING AND URBAN DEVELOPMENT. 
 
Address: P. O BOX 30743 NAIROBI. 
 
Telephone:  +254 20 2723101 
 
Facsimile:  +254 20 2716737 
 
The name (and identification number) of the Contract is PROPOSED EXTERNAL 
PAINTING; RENOVATION TO PLUMBING, INTERNAL DRAINAGE & 
SANITARY INSTALLATIONS; ELECTRICAL AND CIVIL WORKS TO COFFEE 
PLAZA ALONG HAILE SELASSIE AVENUE - NAIROBI 
 
W.P. ITEM NO.D207 NB/NB 1802 JOB NO. 10027G 
 
The Works consist of EXTERNAL PAINTING TO WALLS, WINDOWS, DOORS; 
RENOVATION TO PLUMBING, INTERNAL DRAINAGE & SANITARY 
INSTALLATIONS; ELECTRICAL AND CIVIL WORKS TO COFFEE PLAZA. 
  
The Start Date shall be AGREED WITH THE PROJECT MANAGER. 
 
The Intended Completion Date for the whole of the Works shall be 
20 WEEKS FROM DATE OF POSSESSION. 
 
The following documents also form part of the Contract: 
AS LISTED IN CLAUSE 2.3 OF CONDITIONS OF CONTRACT.  
 
The Contractor shall submit a revised program for the Works within ____7____ days o 
f delivery of the Letter of Acceptance. 
 
The Site Possession Date shall be AGREED WITH THE PROJECT MANAGER. 

 
The Site is located at COFFEE PLAZA along HAILE SELASSIE AVENUE within the 
NAIROBI CITY CENTRE. 

 

mailto:info@afa.go.ke
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The Defects Liability period is __________180______________ days. 
 
Other Contractors, utilities etc., to be engaged by the Employer on the Site. Include those 
for the execution of; 
 
NONE 
 
The minimum insurance covers shall be; 
 
1. The minimum cover for insurance of the Works and of Plant and Materials in respect of 
the Contractor’s faulty design is: 

 
2.   The minimum cover for loss or damage to Equipment is Kshs. 1,000,000.00 
 
3.   The minimum for insurance of other property is Kshs. 5,000,000.00 
 
4.   The minimum cover for personal injury or death insurance 
 

 For the Contractor’s employees is Kshs. 5,000,000.00 
 

 And for other people is Kshs. 1,000,000.00 
 
The following events shall also be Compensation Events: 
 
1.    AS LISTED IN CLAUSE 24 OF THE CONDITIONS OF CONTRACT.       
 
2.     DELAYED PAYMENTS WILL BE COMPENSATED FOR INTEREST AND TIME 
 
3.      ____________________________________________________________ 
 
4.     ____________________________________________________________ 
 
The period between Program updates is 7 days. 
 
The amount to be withheld for late submission of an updated Program is WHOLE 
CERTIFICATE 
 
The proportion of payments retained is 10% percent. 
 
The Limit of Retention is 10% percent. 
 
The Price Adjustment Clause SHALL NOT apply. 
 
The liquidated damages for the whole of the Works is Kshs. 10,000.00 (per week or part 
thereof) 

 
The Performance Security shall be for the following minimum amounts equivalent as a 
percentage of the Contract Price 5% percent (%). 
 
The Completion Period for the Works is 20 [Weeks]. 
 
The rate of exchange for calculation of foreign currency payments is NOT APPLICABLE 
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The schedule of basic rates used in pricing by the Contractor is as attached [Contractor to 
attach].PRICE INCREASE WILL BE BASED ON KENYA NATIONAL BUREAU OF STATISTICS 
PRICE INDICE. 
 
Amendments to Clause 23.3 of these Conditions – Interest on delayed payments for 
overdue amounts and Liquidated damages for delayed performance payable by Procuring 
Entity and Contractor to be paid out by each party respectively will be in accordance with 
prevailing mean commercial lending rates as determined by Central Bank of Kenya. 
(PPAD Act, 2015 Section 140 (c). 
 
Advance Payment SHALL NOT BE granted. 
 
Prices for V.A.T. should be INCLUDED IN THE CONTRACTOR’S UNIT RATES. 

 
Copies of tender documents: only one copy will be required. 
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SECTION V - SPECIFICATIONS 

Notes for preparing Specifications 

 
 1.0 Specifications must be drafted to present a clear and  

 precise statement of the required standards of materials,  
 and workmanship for tenderers to respond realistically and 

competitively to the requirements of the Employer and 
ensure responsiveness of tenders.  The Specifications should 
require that all materials, plant, and other supplies to be 
permanently incorporated in the Works be new, unused, of 
the most recent or current models, and incorporating all 
recent improvements in design and materials unless 
provided otherwise in the Contract. Where the Contractor 
is responsible for the design of any part of the permanent 
Works, the extent of his obligations must be stated.  

 
2.0 Specifications from previous similar projects are useful and 

may not be necessary to re-write specifications for every 
Works Contract.  

 
3.0 There are considerable advantages in standardizing General 

Specifications for repetitive Works in recognized public 
sectors, such as highways, urban housing, irrigation and 
water supply.  The General Specifications should cover all 
classes of workmanship, materials and equipment 
commonly involved in constructions, although not 
necessarily to be used in a particular works contract.  
Deletions or addenda should then adapt the General 
Specifications to the particular Works. 

 
4.0 Care must be taken in drafting Specifications to ensure they 

are not restrictive.  In the Specifications of standards for 
materials, plant and workmanship, existing Kenya 
Standards should be used as much as possible, otherwise 
recognized international standards may also be used. 

 
5.0 The Employer should decide whether technical solutions to 

specified parts of the Works are to be permitted.  
Alternatives are appropriate in cases where obvious (and 
potentially less costly) alternatives are possible to the 
technical solutions indicated in tender documents for 
certain elements of the Works, taking into consideration the 
comparative specialized advantage of potential tenderers. 

 
The Employer should provide a description of the selected 
parts of the Works with appropriate reference to Drawings, 
Specifications, Bills of Quantities, and Design or 
Performance criteria, stating that the alternative solutions 
shall be at least structurally and functionally equivalent to 
the basic design parameters and Specifications.  
Such alternative solutions shall be accompanied by all 
information necessary for a complete evaluation by the 
Employer, including drawings, design calculations, technical 
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specifications, breakdown of prices, proposed construction 
methodology, and other relevant details.  Technical 
alternatives permitted in this manner shall be considered by 
the Employer each on its own merits and independently of 
whether the tenderer has priced the item as described in the 
Employer’s design included with the tender documents. 
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SECTION VI - DRAWINGS 
 

Note 1.         A list of drawings should be inserted here 
 

2.     The actual drawings including Site plans should be annexed in a   
            separate booklet. 
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SECTION VII - BILL OF QUANTITIES 

 
Notes for preparing Bills of Quantities 

 
1.0 The objectives of the Bills of Quantities are; 
 

(a) to provide sufficient information on the quantities of Works to be 
performed to enable tenders to be prepared efficiently and accurately; and 

(b) when a Contract has been entered into, to provide a priced Bill of 
Quantities for use in the periodic valuation of Works executed. 

In order to attain these objectives, Works should be itemized in the Bill of 
Quantities in sufficient detail to distinguish between the different classes 
of Works, or between Works of the same nature carried out in different 
locations or in other circumstances which may give rise to different 
considerations of cost.  Consistent with these requirements, the layout and 
content of the Bill of Quantities should be as simple and brief as possible. 

 
2.0 The Bills of Quantities should be divided generally into the following 

sections: 
 

(a) Preliminaries. 
 

The preliminaries should indicate the inclusiveness of the unit prices, and 
should state the methods of measurement which have been adopted in the 
preparation of the Bill of Quantities and which are to be used for the 
measurement of any part of the Works. 

 
The number of preliminary items to be priced by the tenderer should be 
limited to tangible items such as site office and other temporary works, 
otherwise items such as security for the Works which are primarily part of 
the Contractor’s obligations should be included in the Contractor’s rates. 

 
(b) Work Items 

 
(i) The items in the Bills of Quantities should be grouped into sections 

to distinguish between those parts of the Works which by nature, 
location, access, timing, or any other special characteristics may 
give rise to different methods of construction, or phasing of the 
Works, or considerations of cost.  General items common to all 
parts of the Works may be grouped as a separate section in the Bill 
of Quantities. 

 
 

(ii) Quantities should be computed net from the Drawings, unless 
directed otherwise in the Contract, and no allowance should be 
made for bulking, shrinkage or waste.  Quantities should be 
rounded up or down where appropriate. 

 
(iii) The following units of measurement and abbreviations are 

recommended for use. 
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Unit Abbreviation Unit Abbreviation 
cubic meter 
hectare 
hour 
kilogram 
lump sum 
meter 
metric ton (1,000 kg) 

m3 or cu m 
ha 
h 
kg 
sum 
m 
t 

millimeter 
month 
number 
square meter 
square millimeter 
week 

mm 
mon 
nr 
m2 or sq m 
mm2 or sq mm 
wk 
 

 
(iv) The commencing surface should be identified in the description of 

each item for Work involving excavation, boring or drilling, for 
which the commencing surface is not also the original surface.  The 
excavated surface should be identified in the description of each 
item for Work involving excavation for which the excavated surface 
is not also the final surface.  The depths of Work should be 
measured from the commencing surface to the excavated surface, as 
defined. 

(c) Daywork Schedule 
 

A Daywork Schedule should be included if the probability of unforeseen 
work, outside the items included in the Bill of Quantities, is relatively high.  
To facilitate checking by the Employer of the realism of rates quoted by the 
tenderers, the Daywork Schedule should normally comprise: 

 
(i)    a list of the various classes of labour, and materials for 

which basic Day work rates or prices are to be inserted 
by the tenderer, together with a statement of the 
conditions under which the Contractor will be paid for  
Work executed on a Day work basis; and 

 
(ii) a percentage to be entered by the tenderer against each 

basic Day work Subtotal amount for labour, materials 
and plant representing the Contractor’s profit, 
overheads, supervision and other charges 

(d) Provisional Quantities and Sums 
 
(i) Provision for quantity contingencies in any particular item or class 

of Work with a high expectation of quantity overrun should be 
made by entering specific “Provisional Quantities” or “Provisional 
Items” in the Bill of Quantities, and not by increasing the quantities   
for that item or class of Work beyond those of the Work normally 
expected to be required.  To the extent not covered above, a general 
provision for physical contingencies (quantity overruns) should be 
made by including a “Provisional Sum” in the Summary of the Bill of 
Quantities.  Similarly, a contingency allowance for possible price 
increases should be provided as a “Provisional Sum” in the Summary 
of the Bill of Quantities.  The inclusion of such provisional sums 
often facilitates budgetary approval by avoiding the need to request 
periodic supplementary approvals as the future need arises. 

 
(ii) Provisional sums to cover specialized works normally carried out by 

Nominated Sub Contractors should be avoided and instead Bills of 
Quantities of the specialized Works should be included as a section 
of the main Bills of Quantities to be priced by the Main Contractor.  
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The Main Contractor should be required to indicate the name (s) of 
the specialized firms he proposes to engage to carry out the 
specialized Works as his approved domestic sub-contractors.  Only 
provisional sums to cover specialized Works by statutory 
authorities should be included in the Bills of Quantities.  
 

(e)    Summary 
 

 The Summary should contain a tabulation of the separate parts of 
the Bills of Quantities carried forward, with provisional sums for 
Daywork, for physical (quantity) contingencies, and for price 
contingencies (upward price adjustment) where applicable. 
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SECTION VIII – STANDARD FORMS 
 

 (i)   Form of Invitation for Tenders 

(ii)         Form of Tender 
(iii)      Letter of Acceptance 
(iv)         Form of Agreement 
(v)        Form of Tender Security 
(vi)        Performance Bank Guarantee  
(vii)    Bank Guarantee for Advance Payment 
(viii)   Qualification Information 
(ix)          Tender Questionnaire 
(xi)          Confidential Business Questionnaire 
(x)          Statement of Foreign Currency Requirement 
(xi)  Details of Sub-Contractors 
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FORM OF INVITATION FOR TENDERS 

 
_______________________[date] 
 
To: _____________________________________ [name of Contractor] 
 _____________________________________[address] 
 _____________________________________ 
 _____________________________________ 
 
Dear Sirs: 
 
Reference:_______________________________________________________________________[Contract Name] 
 
You have been pre-qualified to tender for the above project. 
 
We hereby invite you and other pre-qualified tenderers to submit a tender for the 
execution and completion of the above Contract. 
 
A complete set of tender documents may be purchased by you from ____ 
___________________________________________________________________ 
   [mailing address, cable/telex/facsimile numbers]. 
 
Upon payment of a non-refundable fee of Kshs _______________________ 
 
All tenders must be accompanied by ________________number of copies of the same and a 
security in the form and amount specified in the tendering documents, and must be 
delivered to  
____________________________________________________________________ 
   [address and location] 
 
at or before _______________________(time and date).  Tenders will be opened immediately 
thereafter, in the presence of tenderers’ representatives who choose to attend. 
 
Please confirm receipt of this letter immediately in writing by cable/facsimile or telex. 
 
Yours faithfully, 
 
_____________________________________ Authorized Signature 
 
_____________________________________  Name and Title 
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FORM OF TENDER 

TO:  DIRECTOR GENERAL – AGRICULTURE AND FOOD AUTHORITY [Name of Employer) 
____________[Date] PROPOSED EXTERNAL PAINTING; RENOVATION TO PLUMBING, 
INTERNAL DRAINAGE & SANITARY INSTALLATIONS; ELECTRICAL AND CIVIL 
WORKS TO COFFEE PLAZA ALONG HAILE SELASSIE AVENUE - NAIROBI. [Name of 
Contract] 

 
Dear Sir, 
 
1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills 

of Quantities for the execution of the above named Works, we, the undersigned 
offer to construct, install and complete such Works and remedy any defects 
therein for the sum of Kshs._____________________________[Amount in figures]Kenya 
Shillings_______________________________________________________________________________
_______________________________________________________________________[Amount in words] 

 
2. We undertake, if our tender is accepted, to commence the Works as  soon as is 

reasonably possible after the receipt of the Project Manager’s notice to commence, 
and to complete the whole of the Works comprised in the Contract within the 
time stated in the Appendix to Conditions of Contract. 

 
3. We agree to abide by this tender until 120 DAYS AFTER TENDER OPENING 

and it shall remain binding upon us and may be accepted at any time before that 
date. 

 
4. Unless and until a formal Agreement is prepared and executed this  tender 

together with your written acceptance thereof, shall constitute a binding Contract 
between us. 

 
5. We understand that you are not bound to accept the lowest or any tender you may 

receive. 
 

Dated this____________________ day of ____________________20________________ 
 
Signature__________________ in the capacity of________________ 

 
Duly authorized to sign tenders for and on behalf of 
__________________________________________[Name of Tenderer] 
of________________________________________[Address of Tenderer] 
 
Witness; Name______________________________________  
 
       Address_____________________________________  
 
    Signature___________________________________ 
 
    Date_______________________________________ 
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LETTER OF ACCEPTANCE [letterhead of the Employer] 
 
 
         
 _______________________ [date] 
 
To:        _______________________ 
 [Name of the Contractor] 
 
 _____________________ 

 [Address of the Contractor] 

 
Dear Sir, 
 
This is to notify you that your Tender dated _________________________for the execution of 
_____________________ 
[Name of the Contract and identification number, as given in the Tender documents] for the Contract 
Price of Kshs.  _______________________________________________________ [amount in figures] Kenya 
Shillings_______________________________________________________________________________________
_______________________________________________________________________________[amount in words]  
in accordance with the Instructions to Tenderers is hereby accepted. 
 
You are hereby instructed to proceed with the execution of the said Works in accordance 
with the Contract documents. 
 
Authorized Signature ………………………………………………………………… 
 
Name and Title of Signatory  ………………………………………………………… 
 
Attachment: Agreement 
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FORM OF AGREEMENT 

 
THIS AGREEMENT, made the _______________ day of ________ 20 ______ 
between______________________________________________ of[or whose registered office is 
situated at]___________________________________ 
(hereinafter called “the Employer”) of the one part AND 
____________________________________________of [or whose registered office is situated at] 
__________________________________ 
(hereinafter called “the Contractor”) of the other part. 
 
WHEREAS THE Employer is desirous that the Contractor executes 
___________________________________________________________________ 
(name and identification number of Contract ) (Hereinafter called “the Works”) located 
at______________________________ [Place/location of the Works] and the Employer has accepted 
the tender submitted by the Contractor for the execution and completion of such Works 
and the remedying of any defects therein for the Contract Price of 
Kshs___________________________[Amount in figures], Kenya 
Shillings_____________________________________________________________________[Amount in words]. 
 
NOW THIS AGREEMENT WITNESSETH as follows: 
 
1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to. 
 
2. The following documents shall be deemed to form and shall be read and construed 

as part of this Agreement i.e. 
 

(i) Letter of Acceptance 
 

(ii) Form of Tender 
 

(iii) Conditions of Contract Part I 
 

(iv) Conditions of Contract Part II and Appendix to 
Conditions of Contract 

 
(v) Specifications 

 
(vi) Drawings 

 
(vii) Priced Bills of Quantities 

 
3. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute 
and complete the Works and remedy any defects therein in conformity in all respects 
with the provisions of the Contract. 

 
4.  The Employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the Works and the remedying of defects therein, the 
Contract Price or such other sum as may become payable under the provisions of the 
Contract at the times and in the manner prescribed by the Contract. 
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IN WITNESS whereof the parties thereto have caused this Agreement to be executed the 
day and year first before written. 
 
FOR AND ON BEHALF OF THE EMPLOYER 
 
Name:…………………………………………………………………………………………………………………………………………………… 
 
Title:…………………….DIRECTOR GENERAL………………………………………………………………………………   
 
Binding Signature:…………………………………………………………………………………………………………………………….. 
 
Date:……………………………………………………………………………………………………………………………………………..………. 
 
 
Witnessed by 
 
 
Name:…………………………………………………………………………………………………………………………………………………… 
 
Address:………………………………………………………………………………………………………………………………………………... 
 
Signature:…………………………………………………………………………………………………………………………………………….. 
 
Date:……………………………………………………………………………………………………………………………………………………….   
 
 
 
 
FOR AND ON BEHALF OF THE CONTRACTOR 
 
Name of the Contractor:……………………………………………………………………………………………………………………… 
 
Full Name of the Contractor’s Authorized Representative……………………………………………………… 
 
Binding Signature:…………………………………………………………………………………………………………………………….. 
 
Date:………………………………………………………………………. 
 
 
Witnessed by 
 
 
Name:…………………………………………………………………………………………………………………………………………………… 
 
Address:………………………………………………………………………………………………………………………………………………... 
 
Signature:…………………………………………………………………………………………………………………………………………….. 
 
Date:……………………………………………………………………………………………………………………………………………………….   
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FORM OF TENDER SECURITY 
 
WHEREAS ……………………………………….. (hereinafter called “the Tenderer”) has submitted his 
tender dated ………………… for the construction of 
…………………………………………………………………………………………………………………………………………………………………… 
……………………  (name of Contract) 
 
KNOW ALL PEOPLE by these presents that WE ……………………… having our registered 
office at  ………………(hereinafter called “the Bank/Insurance Company”), are bound unto 
……………………………(hereinafter called “the Employer”) in the sum of Kshs.……………………… for 
which payment well and truly to be made to the said Employer, the Bank/Insurance 
Company binds itself, its successors and assigns by these presents  sealed with the 
Common Seal of the said Bank/Insurance Company this ……………. Day of …………………20………… 
 
THE CONDITIONS of this obligation are: 
 
1. If after tender opening the tenderer withdraws his tender during the period of 

tender validity specified in the instructions to tenderers  
 
Or 
 

2. If the tenderer, having been notified of the acceptance of his tender by the 
Employer during the period of tender validity: 

 
(a) fails or refuses to execute the form of Agreement in accordance with the 

Instructions to Tenderers, if required; or 
(b) fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Tenderers; 
 

We undertake to pay to the Employer up to the above amount upon receipt of his 
first written demand, without the Employer having to substantiate his demand, 
provided that in his demand the Employer will note that the amount claimed by 
him is due to him, owing to the occurrence of one or both of the two conditions, 
specifying the occurred condition or conditions. 
 
This guarantee will remain in force up to and including thirty (30) days after the 
period of tender validity, and any demand in respect thereof should reach the Bank 
/Insurance Company not later than the said date. 

 ___________________________              ___________________________ 
  [date[     [signature of the Bank/ Insurance Company] 
 
 ___________________________                 ___________________________ 
  [witness]     [seal] 
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PERFORMANCE BANK GUARANTEE  
 
To:  _____________________(Name of Employer)    ___________(Date) 
      __________________________(Address of Employer) 
 
Dear Sir, 
 
WHEREAS ______________________(hereinafter called “the Contractor”) has undertaken, in 
pursuance of Contract No. _____________ dated _________ to execute _______________ 
(hereinafter called “the Works”); 
 
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor 
shall furnish you with a Bank Guarantee by a recognised bank for the sum specified 
therein as security for compliance with his obligations in accordance with the Contract; 
 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, 
on behalf of the Contractor, up to a total of Kshs. ________________ (amount of Guarantee in 
figures) Kenya Shillings__________________________________________ (amount of Guarantee in 
words), and we undertake to pay you, upon your first written demand and without cavil or 
argument, any sum or sums within the limits of Kenya Shillings _________________________ 
(amount of Guarantee in words) as aforesaid without your needing to prove or to show 
grounds or reasons for your demand for the sum specified therein. 
 
We hereby waive the necessity of your demanding the said debt from the Contractor 
before presenting us with the demand. 
 
We further agree that no change, addition or other modification of the terms of the 
Contract or of the Works to be performed thereunder or of any of the Contract 
documents which may be made between you and the Contractor shall in any way release 
us from any liability under this Guarantee, and we hereby waive notice of any change, 
addition, or modification. 
 
This guarantee shall be valid until the date of issue of the Certificate of Completion. 

 
SIGNATURE AND SEAL OF THE GUARANTOR  ___________________ 
 
 
 Name of Bank  ____________________________________________ 
  

Address  ________________________________________________ 
  

Date  ____________________________________________________ 
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BANK GUARANTEE FOR ADVANCE PAYMENT 
 
To: ________________________ [name of Employer] ___________(Date) 
 ________________________ [address of Employer] 
 
Gentlemen, 
 
Ref: _____________________________________________[name of Contract] 
 
 
In accordance with the provisions of the Conditions of Contract of the above-mentioned 
Contract, We,_____________________________[name and Address of Contractor] (hereinafter called 
“the Contractor”) shall deposit with _______________________________[name of Employer] a bank 
guarantee to guarantee his proper and faithful performance under the said Contract in an 
amount of Kshs._____________[amount of Guarantee in figurers] Kenya 
Shillings____________________________________[amount of Guarantee in words]. 
 
We,   ________________[bank or financial institution], as instructed by the Contractor, agree 
unconditionally and irrevocably to guarantee as primary obligator and not as Surety 
merely, the payment to ___________________________[name of Employer] on his first demand 
without whatsoever right of objection on our part and without his first claim to the 
Contractor, in the amount not exceeding Kshs________________________[amount of Guarantee in 
figures] Kenya Shillings_______________________________________________________[amount of 
Guarantee in words], such amount to be reduced periodically by the amounts recovered by 
you from the proceeds of the Contract. 
 
We further agree that no change or addition to or other modification of the terms of the 
Contract or of the Works to be performed thereunder or of any of the Contract 
documents which may be made between ________________________[name of Employer] and the 
Contractor, shall in any way release us from any liability under this guarantee, and we 
hereby waive notice of any such change, addition or modification. 
 
No drawing may be made by you under this guarantee until we have received notice in 
writing from you that an advance payment of the amount listed above has been paid to the 
Contractor pursuant to the Contract. 
 
This guarantee shall remain valid and in full effect from the date of the advance payment 
under the Contract until  
___________________________________ (name of Employer) receives full payment of the same 
amount from the Contract. 
 
Yours faithfully, 
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Signature and Seal _________________________________________________ 
 
Name of the Bank or financial institution __________________________ 
 
Address  ___________________________________________________________ 
 
Date  ______________________________________________________________ 
 
Witness: Name:  ___________________________________________________ 
 
  Address:  ________________________________________________ 
 
  Signature:  ______________________________________________ 
 
  Date:  __________________________________________________ 
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QUALIFICATION   INFORMATION 
 
1. Individual Tenderers or Individual Members of Joint Ventures 
 

1.1 Constitution or legal status of tenderer (attach copy or Incorporation 
Certificate); 
Place of registration:  ____________________________ 
 
Principal place of business ____________________________ 
 
Power of attorney of signatory of tender  ________________ 
 

1.2 Total annual volume of construction work performed in the last five years 
Year Volume 

 
 Currency                          Value 
 
 

 

 
1.3 Work performed as Main Contractor on works of a similar nature and 

volume over the last five years.  Also list details of work under way or 
committed, including expected completion date. 

 
    Project name  Name of Client  Type of work               Value of   
   and contact  performed and              Contract 
   person                year of 
      completion 

    _________                 ___________              __________           __________ 
             _________                 ___________              __________            __________ 
             ________                     __________              __________           ___________  
            

 
1.4 Major items of Contractor’s Equipment proposed for carrying out the 

Works.  List all information requested below.   
 

Item of 
Equipment          

Description, 
Make and age 
(years) 

Condition(new, 
good, poor) and 
number available 

Owned, leased 
(from whom?), or 
to be purchased 
(from whom?) 

____________
______ 
_________(etc
.)  

________________
________________
____ 

_______________
_______________
___ 

 

 
 

1.5 Qualifications and experience of key personnel proposed for 
administration and execution of the Contract.  Attach biographical data.   
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Position Name Years of 

experience 
(general) 

Years of experience in 
proposed position 

Project Manager 
__________________________
__________________________ 
__________________________ 

 
(etc.) 
 

 
 
 
 

  

 
1.6 Financial reports for the last five years:  balance sheets, profit and loss 

statements, auditor’s reports, etc.  List below and attach copies. 
 
_________________________________________________________________________________
___________________________________ 
 

1.7 Evidence of access to financial resources to meet the qualification 
requirements:  cash in hand, lines of credit, etc.  List below and attach 
copies of supportive documents. 
__________________________________________________________ 
__________________________________________________________ 

  ___________________________________________ 
 

1.8 Name, address and telephone, telex and facsimile numbers of banks that 
may provide reference if contacted by the Employer. 

 
 __________________________________________________________ 

           ____________________________________________________ 

 
1.9 Statement of compliance with the requirements of Clause 1.2 of the 

Instructions to Tenderers. 
              __________________________________________________________ 
__________________________________________________________ 

___________________________________________ 
1.10 Proposed program (work method and schedule) for the whole of the 

Works.  
 

2 Joint Ventures 
 

2.4 The information listed in 1.1 – 1.10 above shall be provided for each partner 
of the joint venture. 

 
 

2.5 The information required in 1.11 above shall be provided for the joint 
venture. 

 
2.6 Attach the power of attorney of the signatory(ies) of the tender authorizing 

signature of the tender on behalf of the joint venture 
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2.7 Attach the Agreement among all partners of the joint venture ( and which 
is legally binding on all partners), which shows that: 

 
a) all partners shall be jointly and severally liable for the execution of 

the Contract in accordance with the Contract terms; 
 

b) one of the partners will be nominated as being in charge, authorized 
to incur liabilities  and receive instructions for and on behalf of any 
and all partners of the joint venture; and 

 
c) the execution of the entire Contract, including payment, shall be 

done exclusively with the partner in charge. 
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TENDER QUESTIONNAIRE 
 

 Please fill in block letters. 
 
1. Full names of tenderer 
 

……………………………………………………………………………………… 
 
2. Full address of tenderer to which tender correspondence is to be sent (unless an 

agent has been appointed below) 
 

……………………………………………………………………………………… 
 
3. Telephone number (s) of tenderer 
 

……………………………………………………………………………………… 
 
4. Telex address of tenderer 
 

……………………………………………………………………………………… 
 
5. Name of tenderer’s representative to be contacted on matters of the tender during 

the tender period 
 

……………………………………………………………………………………… 
 
6. Details of tenderer’s nominated agent (if any) to receive tender notices.  This is 

essential if the tenderer does not have his registered address in Kenya (name, 
address, telephone, telex) 

 
……………………………………………………………………………………… 
 
……………………………………………………………………………………… 
 
       _______________________ 
       Signature of Tenderer 
 
Make copy and deliver to:_____________________(Name of Employer) 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 



 STD/60 

CONFIDENTIAL BUSINESS QUESTIONNAIRE 
 

 
You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) or 2 
(c) and 2 (d) whichever applies to your type of business. 
 
You are advised that it is a serious offence to give false information on this Form. 
 
Part 1 – General 
 
Business Name ……………………………………………………………………………………………………………………………………. 
 
Location of business premises;          Country/Town…………………………………………………………………….. 
 
Plot No………………………………………………………..… Street/Road ……………………………………………………………….. 
 
Postal Address……………………………………………………. Tel No…………………………………………………………………… 
 
Nature of Business……………………………………………………………………………………………………………………………….. 
 
Current Trade Licence No……………………………… Expiring date……………………………………………………….. 
. 
Maximum value of business which you can handle at any time: K. pound…………………………….. 
 
Name of your bankers………………………………………………………………………………………………………………………….. 
 
Branch…………………………………………………………………………………Telephone Numbers:……………………………. 
 
Part 2 (a) – Sole Proprietor 
 
Your name in full…………………….………………… Age…………………………………………………………………………………. 
 
Nationality………………………………… Country of Origin……………………………………………………………………..… 
 
*Citizenship details …………………………………………………………………………..……………………………………………… 
 
Part 2 (b) – Partnership  
 
Give details of partners as follows: 
 
 Name in full                                                    Nationality     Citizenship Details            Shares 
     1        ………………………………………………………………………………………………………………..……………………………….. 
     2        …………………………………………………………………………………………………………..……………………………………. 
     3        …………………………………………………………………………………………………………..……………………………………. 

Part 2(c) – Registered Company: 
 
Private or public…………………………………………………………………………………………………………………… 
 
State the nominal and issued capital of the Company- 
 
Nominal Kshs……………………………………………………………………………………………………………..…………… 
 
Issued Kshs………………………………………………………………………………………………………….…………………… 
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Give details of all directors as follows: 
 
   Name in full                                       Nationality.   Citizenship Details*.   Shares. 
 
 
1  .…………………………………………………………………………………………………………………………………………………              
 
2 .………………………………………………………………………………………………………………………………………………… 
 
3 .………………………………………………………………………………………………………………………………………………… 
 
4 .………………………………………………………………………………………………………………………………………………… 
 
 
Part 2(d) – Interest in the Firm: 
 
Is there any person / persons in …………………………………………………………………………………(Name 
of Employer) who has interest in this firm? Yes/No………………………(Cross/Delete as 
necessary) 
 
I certify that the information given above is correct. 
 
………………………                               ………………………                             ………………… 
(Title)     (Signature)   (Date) 

 
 

 Attach proof of citizenship 
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STATEMENT OF FOREIGN CURRENCY REQUIREMENTS (NOT 
APPLICABLE) 

 
(See Clause 23] of the Conditions of Contract) 

 
In the event of our Tender for the execution 
of______________________________________________ (name of Contract) being accepted, we 
would require in accordance with Clause 21 of the Conditions of Contract, which 
is attached hereto, the following percentage: 
 
(Figures)………………………… (Words)……………………………………………………………………………………… 
of the Contract Sum, (Less Fluctuations) to be paid in foreign currency. 
 
 
Currency in which foreign exchange element is required: 
 
…………………………………………………………………………………………………………………………………………………… 
 
Date:  The …………….………… Day of …………………………..……….. 20………………………………………………. 
 
Enter 0% (zero percent) if no payment will be made in foreign currency. 
 
Maximum foreign currency requirement shall be _____________ (percent) of the 
Contract Sum, less Fluctuations. 
 
 
 

 
 
       _____________________ 
       (Signature of Tenderer) 
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DETAILS OF SUB-CONTRACTORS 
 

If the Tenderer wishes to sublet any portions of the Works under any heading, he 
must give below details of the sub-contractors he intends to employ for each 
portion. 
 
Failure to comply with this requirement may invalidate the tender.   
 
(1) Portion of Works to be sublet:  ……………………………… 
  
      [i)  Full name of Sub-contractor 

and address of head office:                            ……………………………… 
 
      ……………………………… 

 
(ii) Sub-contractor’s experience 

of similar works carried out 
in the last 3 years with 
Contract value:                  ……………………………… 
                 
      ……………………………… 
      
      ……………………………… 
 

(2) Portion of Works to sublet:                                ……………………………… 
 
 (i) Full name of sub-contractor  
  and address of head office:                              ……………………………… 
 
        ……………………………… 
 
        ……………………………… 
 

(ii) Sub-contractor’s experience 
of similar works carried out 
in the last 3 years with 
contract value:                                …………………………… 
 
        …………………………… 
 
      
____________________                                                  ___________________ 
[Signature of Tenderer)   Date 
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LETTER OF NOTIFICATION OF AWARD 
        

Address of Procuring Entity 
   _____________________ 
   _____________________ 
To:   
         
   
   
 
RE: Tender No.  
 
Tender Name  
 
This is to notify that the contract/s stated below under the above mentioned tender have 
been awarded to you.  
  
  
 
Please acknowledge receipt of this letter of notification signifying your acceptance. 
 
The contract/contracts shall be signed by the parties within 30 days of the date of this 
letter but not earlier than 14 days from the date of the letter.  
 
 
You may contact the officer(s) whose particulars appear below on the subject matter of 
this letter of notification of award.  
 
(FULL PARTICULARS)  
  
 
 
 
 
 
 
 
 
…………………………………………………………………………. 
SIGNED FOR ACCOUNTING OFFICER 
 
 

 
 
 
 
 
 
 
 

 



 
 
 
 
 
 
 
 
 
 

PREAMBLES AND PRICING NOTES 
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PREAMBLES AND PRICING NOTES 
 

A. GENERALLY 
 

All work to be carried out in accordance with the Public Works and Housing 
General Specifications for Building Works issued in 1976 or as qualified or 
amended. 

 
B. MANUFACTURERS’ NAMES 

 
Where manufacturers’ names and catalogue references are given for guidance 
to quality and standard only, alternative manufacturer of equal quality will be 
accepted at the discretion of the Project Manager. 

 
C. WALLING 

 
All precast concrete blocks shall be manufactured by the methods and to the 
sizes specified in the Ministry of Roads, Public Works and Housing 
“Specification for Metric Sized Concrete Blocks for Building (1972)” 

 
Walling of 100 mm thickness or under shall be reinforced with hoop iron 
every alternate course. 

 
Prices for walling must allow for all costs in preparing, packing and sending 
sample blocks for testing as and when required by the Project Manager. 

 
D. CARPENTRY 

 
The grading rules for cypress shall be the same as for podocarpus and all 
timber used for structural work shall be select (second grade). 

 
All structural timber must conform to the minimum requirements for 
moisture content and preservative treatment and timber prices must allow for 
preparing, packing and sending samples for testing when required. 

 
Prices must also include for all nails and fasteners. 
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A. JOINERY 
 

Cypress for joinery shall be second grade in accordance with the latest 
grading rules of the Kenya Government. 
 
Where Mahogany is specified, this refers to prime grade only. The Contractor 
may with the approval of the Project Manager, use either Msharagi or Mvuli 
in lieu of Mahogany but such approval will be given only in the case of 
shortages of the hardwoods specified. 
 
Plugging shall be carried out by drilling walling or concrete with masonry 
drill and filling with propriety plugs of the correct sizes. Cutting with 
hammer and chisel will not be allowed. 
 
Prices for joinery must include for pencil rounded arises, protection against 
damage, nails, screws, framing and bedding in cement mortar as required. 
 
Sizes given for joinery items are nominal sizes and exact dimensions of doors, 
etc, must be ascertained on site. 

 
B. IRONMONGERY 
 

Ironmongery shall be as specified in the Bills of Quantities or equal and 
approved. 
 
Prices must include for removing and re-fixing during and after painting, 
labeling all keys, and for fixing to hardwood, softwood, concrete or 
blockwork. 
 
Catalogue references given for ironmongery are for purposes of indicating 
quality and size of item(s). Should the Contractor wish to substitute the 
specified item(s) with others of equal quality, he must inform the Project 
Manager and obtain approval in writing. 

 
 

C. STRUCTURAL STEELWORK 
 

All structural steelwork shall comply with the Ministry of Public Works 
“Structural Steelwork Specification (1973) and shall be executed by an 
approved Sub-contractor. 
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A. PLASTERWORK AND OTHER FINISHES 
 

All finishing shall be as described in the general specifications and in these 
Bills of Quantities. 
 
Prices for pavings are to include for brushing concrete clean, wetting and 
coating with cement and sand grout 1:1. 
 
Rates for glazed wall tiling are to include for a 12 mm cement and sand (1:4)  
backing screed unless otherwise specified in these Bills of Quantities. 

 
B. GLAZING 
 

Where polished plate glass is specified, this refers to general glazing quality. 
 
Prices for glazing shall include for priming of rebates before placing putty. 
 
The Contractor will be responsible for replacing any broken or scratched 
glass and handing over in perfect condition. 

 
C. PAINTING 

 
All paint shall be 1st quality “Crown” or other equal and approved 
 
Painting shall be applied in accordance with the manufacturers’ instructions. 
 
Prices for painting are to include for scaffolding, preparatory work, priming 
coats, protection of other works and for cleaning up on completion. Prices for 
painting on galvanized metal are to include for mordant solution as necessary. 

 



 
 
 
 
 
 
 
 
 
 
 

EVALUATION CRITERIA 
 

 
 

 

 

 
 
 
 
 



 

 

 

 

 

TENDER EVALUATION CRITERIA 

 

After tender opening, the tenders will be evaluated in 4 stages, namely: 

1. Preliminary examination; 

2. Technical evaluation; 

3. Financial Evaluation; and 

4. Recommendation for Award. 

 

STAGE 1: MANDATORY REQUIREMENTS 

 

These conditions MUST be met by the Main Contractor: -  

ITEM MANDATORY REQUIREMENT (MR) 

 

 
MR1 Certificate of Incorporation / Registration from the Registrar of Companies / 

Businesses; 

Contractors; MR2 Provide Valid Tax Compliance Certificate; 

 

MR3 Provide Current Category of Registration with National Construction Authority 

(NCA)  - NCA 3-6 Building Works; and the registration of proposed Sub-

contractors for; Electrical Works- NCA 1- 4, Mechanical Works - NCA 1 – 5;  

 

MR4 Provide Current/valid Class of Licenses with National Construction Authority 

(NCA)  - Main contractor; NCA 3-6 Building Works, Electrical Works- NCA 1- 4 

and EPRA registration category B and below, Mechanical Works - NCA 1 – 5;  

 

MR5 Must Submit original bid/tender document in the format as issued by the 

Authority – the returned tender document should be BOOK BOUND in the order 

and pages provided as issued. All pages including attachments/leaves must be 

paginated in 1, 2, 3, 4…..format including attachments (Spiral Binding and use of 

Spring or box files will not be accepted and will lead to automatic) disqualification; 

 

MR6 Tender Security/Bid Bond of Kenya Shillings Two Hundred and Fifty 

Thousand (Kshs. 250,000.00  addressed and bound to the 

Procuring Entity, that is in the required format, amount, from a reputable 

bank and that is valid for 150days from the date of tender opening; 

 

MR7 Dully filled, signed and stamped Form of Tender; 

 

MR8 Dully filled, Signed and Stamped Confidential Business Questionnaire; 

 

MR9 Attach CR12/CR13  issued not earlier than six (6) months from the date of 

opening of the tenders; 

 

MR10 Dully filled and stamped tender Questionnaire;  

 

MR11 The required number of copies of the Tender – one Original and one copy;  

 

MR12 Fully filled declaration form that the tenderers have never and shall not engage in 

any corrupt or fraudulent practices in the procurement proceedings; 
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MR13 Fully filled declaration form that the firm/person/tenderer and his/her 

subcontractors, if any is not debarred from participating in procurement 

proceedings; and 

 

MR14 Attach Copies of Audited Financial Statements incorporating balance sheet 

(statement of financial position), profit and loss accounts (statements of 

comprehensive income), and cash flow statements for any consecutive two years 

of the last three years (2019,2018, 2017) prepared in accordance with 

international Financial reporting standards and incorporating audit opinions 

issued in accordance with ICPAK regulations. 

 

 

Note: 

 Failure to attach/provide any of the above mandatory requirements will lead to 

automatic disqualification  

  

The Authority may seek further clarification/confirmation if necessary to confirm 

authenticity/compliance of any condition of the tender.  

 

 

 

STAGE 2: TECHNICAL EVALUATION 

 

A) Assessment for eligibility  

 

The tender document shall be examined based on clause 2.2 of the Instruction to 

Tenderers which states as follows: 

 

‘In accordance with clause 2.2 of Instruction to Tenderers, the tenderers will be required 

to provide evidence for eligibility of the award of the tender by satisfying the employer 

of their eligibility under sub clause 2.1 of Instruction to Tenderers and adequacy of 

resources to effectively carry out the subject contract. The tenderers shall be required to 

fill the Standard Forms provided for the purposes of providing the required information. 

The tenderers may also attach the required information if they so desire. 
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The detailed scoring plan shall be as shown in table 1 below: - 

 

TABLE 1: Assessment for Eligibility 

Item Main Contractor Point 

Scored 

Max. Point  

  i Key Personnel (Attach evidence)    

 

 

 

 

 

 

 

 

 

 

40 

Director of the firm –Attach certificate 

 Holder of degree in relevant Engineering field  ------------ 10 

 Holder of diploma in relevant Engineering field ------------- 8 

 Holder of certificate in relevant Engineering field------------- 5 

  Holder of trade test certificate in relevant Engineering field 

-----------------------------------------------------------------------------------3 

 No relevant certificate -----------------------------------------------   0 

  

 

10 

 

Qualifications 

At least 1No. degree/diploma holder of key personnel in 
relevant field- Building and civil Engineering works 
Attach certificate ----------- 5marks 
Experience  

 Over 5 years relevant experience  ------------------------------ 5 

 With over 3 years relevant experience-------------------------- 4 

 With under 2 years relevant experience ----------------------- 2 

 No relevant certificate ---------------------------------------------   0 

Attach Cv –With evidence of relevant Experience-References with 

contacts/recommendation letters etc 

 

  

 

10 

Qualifications 

At least 1No certificate holder of key personnel in relevant field - 

Attach certificate ……. 5 marks 

Experience 

 With over 5 years relevant experience------------------------ 5 

 With over 3 years relevant experience ------------------------- 3 

 With under 2 years relevant experience ------------------------1 

 No relevant certificate ---------------------------------------------   0 

 

Cv –With evidence of relevant Experience-References with 

contacts/recommendation letters etc 

  

 

10 

Qualifications 

At least 2No artisan (trade test certificate in relevant field) - 

Attach certificate ………………………………..… 2.5 Marks each 

Experience 

 Artisan with over 5 years relevant experience  --- 2.5 each 

 Artisan with under 5 years relevant experience ---- 2 each 

 Non skilled worker with over 5 years relevant experience -

------------------------------------------------------------------------- 1 each 

 No relevant experience ---------------------------------------------   0 

Cv –With evidence of relevant Experience-References with 

contacts/recommendation letters etc 

 

  

 

10 
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iii A list of Contract Completed in the last five (5) years (Max of 

5No. Projects)- MUST Provide Evidence –LPO, Letter of Awards, 

Contracts, Completion certificates  for each project 

 Project of similar nature, complexity or magnitude (Kshs 

15 Million and above per Project) ------- 4 

 Project of similar nature but of lower value than the one 

in consideration (below Kshs. 15 Million per Project) -------

----------------------------------------------- 2 

 No completed project of similar nature -----------------------0 

 

 

 

 

 

20 

 

 

 

iv On-going projects  – Provide Evidence- Letter of Awards, 

Contract Agreement 

 No Project of similar nature, complexity and magnitude  -

---------------------------------------------------------------------------- 5 

 Three and below Projects of similar, nature complexity 

and magnitude  –-------------------------------------------------------3 

 Four and above Projects of similar nature, complexity 

and magnitude  -------------------------------------------------------- 1 

  

 

5 

v Schedule of contractors equipment  and transport (proof or 

evidence of ownership/Lease) 

   a)Relevant Transport 

 Means of transport ( at least 2 Vehicles) -------------------  5 

 At least 1 …………………………………………………. 2.5  

 No means of transport ---------------------------------------------  0 

  

 

5 

 

 

 

15 

   b) Relevant Tools and Equipment (ladders/hoists, welding 

machines, cranes, ladders etc) 

 Has relevant equipment for work being tendered -5 No. -

----  10 Marks 

 No relevant equipment for work being tendered  ------  0 

  

10 

 

vi 

Financial report    

 

 

10 

a) Must Attach Audited financial report -last three (3) years)  

 Average Annual Turn-over equal to or greater than the cost 

Kshs. 50 Million-------------------------------------------------------- 10 

 No audited Financial Statements attached----------------------- 0 

 b) Evidence of Financial Resources (cash in hand, lines of credit, 

over draft facility or LPO financing facility - 10 

 Has not indicated sources of financial resources  ------------- 0 

  

 

10 

 TOTAL  100 

 

Any bidder who scores 75 points and above shall be considered for further evaluation 
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STAGE 3 : FINANCIAL EVALUATION 

 

1.  Taking the bid price, as read out at the bid opening; 

 

2. Adjusting the tender sum by taking into account any corrections made relating to 

arithmetic errors; 

 

3. Any error noted is reported in the evaluation report for purposes informing the 

Contractor for awareness and for computation of error factor for use in the final 

account working. 

 

STAGE 4: RECOMMENDATION FOR AWARD 

 

The successful bidder shall be the tenderer who attained the required pass mark of 75 % 

and with the lowest bid price (lowest evaluated tender price). 

 

 



 
 
 
 
 
 
 
 
 
 
 

PRELIMINARIES 
 
 
 
 
 



 
 
 
 
 
 
 
 
 
 
 

PARTICULAR PRELIMINARIES 
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PARTICULAR PRELIMINARIES

Item Description  Kshs. Cts.

A PRICING ITEMS OF PRELIMINARIES

Prices SHALL BE INSERTED against items of “preliminaries” in 
the tenderer’s priced Bills of Quantities. The Contractor shall be 
deemed to have included in his prices or rates for the various 
items in the Bills of Quantities or Specification for all costs 
involved in complying with all the requirements for the proper 
execution of the whole of the works in the Contract.The 
contractor is advised to read and understand all preliminary 
items.

B EMPLOYER

The  "Employer" is AGRICULTURE AND FOOD AUTHORITY - 
COFFEE DIRECTORATE

The term "Employer" and "Government" wherever used in the  
contract document shall be synonymous

C PROJECT MANAGER

The term "P.M." wherever used in these Bills of Quantities shall 
be deemed to imply the Project Manager as defined in Condition 
1 of the Conditions of Contract or such person or persons as may 
be duly authorised to represent him on behalf of the 
Government.

D ARCHITECT

The term "Architect" shall be deemed to mean "The Project 
Manager." as defined above whose address unless otherwise 
notified is Ministry of Transport, Infrastructure, Public Works, 
Housing and Urban Development, P.O. Box 30743, NAIROBI.

E QUANTITY SURVEYOR

The term "Quantity Surveyor" shall be deemed to mean "The 
Project Manager." as defined above whose address unless 
otherwise notified is  Ministry of Transport, Infrastructure, 
Public Works, Housing and Urban Development, P.O. Box 
30743, NAIROBI.

Carried to Collection

AFA/CP/PP/1
COPYRIGHT (C)

CHIEF QUANTITY SURVEYOR
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Item Description  Kshs. Cts.

A ELECTRICAL ENGINEER

The term "Electrical Engineer" shall be deemed to mean "The  
Project Manager." as defined above whose address unless 
otherwise notified is  Ministry of Transport, Infrastructure, 
Public Works, Housing and Urban Development, P.O. Box 
30743, NAIROBI.

B MECHANICAL ENGINEER

The term "Mechanical Engineer" shall be deemed to mean "The 
Project Manager." as defined above whose address unless 
otherwise notified is Ministry of Transport, Infrastructure, 
Public Works, Housing and Urban Development, P.O. Box 
30743, NAIROBI.

C STRUCTURAL ENGINEER

The term "Structural Engineer" shall be deemed to mean "The 
Project Manager." as defined above whose address unless 
otherwise notified is  Ministry of Transport, Infrastructure, 
Public Works, Housing and Urban Development, P.O. Box 
30743, NAIROBI.

D FORM OF CONTRACT

The Form of Contract shall be as stipulated in the Republic of 
Kenya's Standard Tender Document for Procurement of Building 
Works(2006 Edition) included herein The Conditions of 
Contract are also included herein Conditions of Contract These 
are numbered from 1 to 37 as set out in pages 17 to 36 of these 
tender documents.Particulars of insertions to be made in the 
Appendix to the Contract Agreement will be found in the 
Particular Preliminaries part of these Bills of Quantities

E DESCRIPTION OF THE WORKS

The works to be carried out under this contract involves 
EXTERNAL PAINTING TO WALLS, WINDOWS, DOORS; RENOVATION TO 
PLUMBING, INTERNAL DRAINAGE & SANITARY INSTALLATIONS AND 
ELECTRICAL AND CIVIL WORKS TO COFFEE PLAZA

AFA/CP/PP/2
COPYRIGHT (C)

CHIEF QUANTITY SURVEYOR
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Carried to Collection

Item Description  Kshs. Cts.

A MEASUREMENTS

In the event of any discrepancies arising between the Bills of 
Quantities and the actual works, the site measurements shall 
generally take precedence. However, such discrepancies 
between any contract documents shall immediately be referred 
to the PROJECT MANAGER in accordance with Clause 22 of 
the Conditions of Contract.  The discrepancies shall then be 
treated as a variation and be dealt with in accordance with 
Clause 22 of the said Conditions.

B LOCATION OF SITE

 The site is located at COFFEE PLAZA along HAILE SELASSIE 
AVENUE within the NAIROBI CITY CENTRE The Contractor 
is advised to visit the site, to familiarize with the nature and 
position of the site. No claims arising from the Contractor’s 
failure to do so will be entertained.

C CLEARING AWAY 

The Contractor shall remove all temporary works, rubbish, 
debris and surplus materials from the site as they accumulate 
and upon completion of the works, remove and clear away all 
plant, equipment, rubbish, unused materials and stains and leave 
in a clean and tidy state to the reasonable satisfaction of the 
Project Manager.

The whole of the works shall be delivered up clean, complete 
and in perfect condition in every respect to the satisfaction of the 
Project Manager.

D PAYMENTS

The tenderer’s attention is drawn to the fact that the 
GOVERNMENT SHALL NOT MAKE ADVANCE 
PAYMENTS  

Carried to Collection

AFA/CP/PP/3
COPYRIGHT (C)

CHIEF QUANTITY SURVEYOR
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Item Descriptions  Kshs. Cts.

A PREVENTION OF ACCIDENT, DAMAGE OR LOSS

 
The Contractor is notified that these works are to be carried out 
on a restricted site where the client is going on with other 
normal activities.  The Contractor is instructed to take 
reasonable care in the execution of the works as to prevent 
accidents, damage or loss and disruption of normal activities 
being carried out by the Client.  The Contractor shall allow in 
his  rates any expense he deems necessary by taking such care 
within the site.

B BID SECURITY

The contractor shall provide a bid security duly signed, sealed 
and stamped from an approved Insitution in an approved format 
of required amount.

C WORKING CONDITIONS

The Contractor shall allow in his rates for any interference that 
he may encounter in the course of execution of the works for the 
Client may in some cases ask the Contractor not to proceed with 
the works until some activities within the site are completed, as 
the facility will be operating as usual during the course of the 
contract.

D SIGNBOARD

Allow for providing, erecting, maintaining throughout the course 
of the Contract and afterwards clearing away a signboard as 
designed, specified and approved by the Project Manager. 

E LABOUR CAMPS

 The Contractor shall not be allowed to house labour on site.  
Allow for transporting workers to and from the site during the 
tenure of the contract.

F MATERIALS FROM DEMOLITIONS

Any materials arising from demolitions and not re-used shall 
become the property of the government. The Contractor shall 
allow in his rates the cost of transporting the demolished 
materials to the Count Works Office Nairobi.

Carried to Collection
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Item Descriptions  Kshs. Cts.

A PRICING RATES

The tenderer shall include for all costs in executing the whole of 
the works, including transport, replacing damaged items, fixing, 
all to comply with the said Conditions of Contract.

 

B SECURITY

The Contractor shall allow for providing adequate security for 
the works and the workers in the course of execution of this 
contract.  No claim will be entertained from the Contractor for 
not maintaining adequate security for both the works and 
workers.

C URGENCY OF THE WORKS

The Contractor is notified that these “works are urgent” and 
should be completed within the period stated in these Particular 
Preliminaries.The Contractor shall allow in his rates for any 
costs he deems that he/she may incur by having to complete the 
works within the stipulated contract period.

D PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored on 
site before payment is effected, unless specifically exempted by 
the Project Manager.  This is to include materials of the 
Contractor, nominated sub-Contractors and nominated 
suppliers.

E EXISTING SERVICES

Prior to the commencement of any work, the Contractor is to 
ascertain from the relevant authority the exact position, depth 
and level of all existing services in the area and he/she shall make 
whatever provisions may be required by the authorities 
concerned for the support, maintenance and protection of such 
services.

Carried to Collection
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Item Descriptions  Kshs. Cts.

A PERFORMANCE BOND

A bond of 5 % of the contract sum will be required. No payment 
on account for the works executed will be made to the 
contractor until he has submitted the Performance Bond to the 
Project Manager duly signed, sealed and stamped from an 
approved Bank in the approved format.

B TENDER DOCUMENTS

Tender documents are as listed in Clause 2.1 of the Instruction to 
Tenderer’s Page 7

C DELIVERY OF TENDER

Tenders and all documents in connection therewith, as specified 
above must be delivered in the addressed envelope which should 
be properly  sealed and deposited at the offices as specified in the 
letter accompanying these documents or as indicated in the 
advertisement.

 Tenders will be opened at the time specified in the letter 
accompanying these Tender Documents or as indicated in the 
advertisement. Tenders delivered/received later than the above 
time will not be opened.

D VALUE ADDED TAX

The Contractor’s attention is drawn to the Legal Notice in the

Finance Act part 3 Section 21(b) operative from 1st September,
1993 which requires payment of VAT on all contracts. The
tenderer is advised that in accordance with Government public

notice No. 35 & 36 Dated 11th September 2003 operational from

1st October 2003, withholding VAT will be levied against the
contract sum by the Employer and remitted to the Commissioner
of VAT through all interim certificates. The contractor should
therefore include this tax in the rates.

Carried to Collection
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Item Descriptions  Kshs. Cts.

MOBILE PHONE AIRTIME

A Allow a provisional Sum of Kenya Shillings Two Thousand (KSh. 
2000.00) per month per Officer (10No. Officers) for the provision 
of Airtime to the Project Management team for the duration of 
the contract.

         100,000.00 

 B Allow a percentage sum for the contractors administrative costs 
and profits for the above

 STATIONERY

   
C Provisional Sum of Kenya Shilling Six Hundred Thousand 

(KSh. 600,000.00) only for supply and delivery of the Projects 
Manager's Stationery

         600,000.00 

 
D Allow a percentage sum for the contractors administrative costs 

and profits for the above

TRANSPORT

The contractor shall provide a vehicle dedicated for site trip during 
the day of site visti to comfortably seat Six persons including 
maintaining licences and insurances, competent driver: all to the 
satisfaction of the Project Manager.

The vehicle shall be  provided specificaly for and during site visits 
by the Technical team. The vehicle shall be in perfect conditions for 

the entire duration of the trip i.e. from  Works Building  Head 

Office to Coffee Plaza - Haile Selassie Avenue and back to 
Works House Head Office including Local running.

The driver shall be at the sole direction of the Project Manager for 
the entire duration of the trip, until released by him /her

Reimbursement to the contactor for providing the transport 
services will be based per trip to the site and back during the 
currency of the contract at a rate as herebelow (Contractor to 
insert rate - Item A) inserted. Reimbursement to the contractor for 
providing driver, servicing, fuels, oils, Lubricants and tyres will 
similarly be based per trip at a rate herebelow (Contractor to 

insert rate - Item B) inserted.

E
Allow for providing a vehicle as above described including 
maintaining licences and comprehensive insurance for Eight Trips 
during the contract period

SUM

F
Allow for providing driver, maintenance, fuels, lubricants spares 
and tyres for Eight Trips during the contract period

SUM

Carried to Collection
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Item DESCRIPTION  Kshs.  Cts. 

PARTICULARS OF INSERTIONS TO BE MADE 

IN APPENDIX TO CONTRACT AGREEMENT

The following are the insertions to be made in the appendix to 
the Contract Agreement

Period of Final Measurement 3 Months from  

Practical Completion 

Defects Liability Period 6 Months from  

Practical Completion 

Date for Possession To be agreed with the

Project Manager

Date for Completion 20 weeks from date

of Possession

Liquidated and Ascertained Damages at a rate of Kshs 10,000.00

Per week or part thereof

Period of Iterim Certificates Monthly

Period of Honouring Certificates 30 Days

Percentage of Certified Value Retained 10%

Limit of Retention Fund 10%

Carried to Collection
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Item Descriptions  Kshs. Cts.

COLLECTION

Brought forward from page PP/1

Brought forward from page PP/2

Brought forward from page PP/3

Brought forward from page PP/4

Brought forward from page PP/5

Brought forward from page PP/6

Brought forward from page PP/7

Brought forward from page PP/8

PARTICULAR PRELIMINARIES CARRIED TO 
PRELIMINARIES' SUMMARY

AFA/CP/PP/9
COPYRIGHT (C)

CHIEF QUANTITY SURVEYOR
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PROPOSED EXTERNAL PAINTING; RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONS; ELECTRICAL 
AND CIVIL WORKS TO COFFEE PLAZA ALONG HAILE SELASSIE AVENUE-NAIROBI.

GENERAL PRELIMINARIES

Item Description  Kshs. Cts.

A PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES

Prices will be inserted against items of Preliminaries in the 
Contractor's priced Bills of Quantities and Specification.  

The Contractor shall be deemed to have included in his prices or rates 
for the various items in the Bills of Quantities or Specification for all 
costs involved in complying with all the requirements for the proper 
execution of the whole of the works in the Contract.

ABBREVIATIONS

Throughout these Bills, units of measurement and terms are 
abbreviated and shall be interpreted as follows:-

C.M.                            Shall mean cubic metre

S.M.                              Shall mean square metre

L.M.                            Shall mean linear metre

MM                               Shall mean Millimetre

Kg.                               Shall mean Kilogramme

No.                               Shall mean Number

Prs.                              Shall mean Pairs

B.S.                              Shall mean the British Standard Specification 
Published by the British Standards Institution, 2 Park Street, London 
W.I.,  England.

                                    

Ditto                           Shall mean the whole of the preceding description 
except as  qualified in the description in which it occurs.

                                    

m.s.                            Shall mean measured separately.

a.b.d                         Shall mean as before described.
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PROPOSED EXTERNAL PAINTING; RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONS; ELECTRICAL 
AND CIVIL WORKS TO COFFEE PLAZA ALONG HAILE SELASSIE AVENUE-NAIROBI.

Item Description  Kshs. Cts.

A
EXCEPTION TO THE STANDARD METHOD OF 
MEASUREMENT

Attendance ; Clause B19(a) of the Standard Method of Measurement 
is deleted and the following clause is substituted:-

Attendance on nominated Sub-Contractors shall be given as an item in 
each case shall be deemed to include: allowing use of standing 
scaffolding, mess rooms, sanitary accommodation and welfare 
facilities; provision of special scaffolding where necessary;providing 
space for office accommodation and   for storage of plant and 
materials;providing light and water for their work: clearing away 
rubbish; unloading checking and hoisting: providing electric power 
and removing and replacing duct covers, pipe casings and the like 
necessary for the execution and testing of Sub- Contractors' work and 
being responsible for the accuracy of the same.

Fix Only:-

"Fix Only" shall mean take delivery at nearest railway station (Unless 
otherwise stated), pay all demurrage charges, load and transport to 
site where necessary, unload, store, unpack, assemble as necessary, 
distribute to position, hoist and fix only.

The works to be carried out under this contract involves EXTERNAL 

PAINTING TO WALLS, WINDOWS, DOORS; RENOVATION TO PLUMBING, 
INTERNAL DRAINAGE & SANITARY INSTALLATIONS AND ELECTRICAL AND 
CIVIL WORKS TO COFFEE PLAZA.

 

B PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required 
for the works except in so far as may be stated otherwise herein and 
except for such items specifically and only required for the use of 
nominated Sub-Contractors as described herein. No timber used for 
scaffolding, formwork or temporary works of any kind shall be used 
afterwards in the permanent work.

C TRANSPORT.

Allow for transport of workmen, materials, etc., to and from the site at 
such hours and by such routes as may be permitted by the competent 
authorities.
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PROPOSED EXTERNAL PAINTING; RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONS; ELECTRICAL 
AND CIVIL WORKS TO COFFEE PLAZA ALONG HAILE SELASSIE AVENUE-NAIROBI.

Item Description  Kshs. Cts.

A MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work 
shall be of the best quality and description unless otherwise stated. 
The Contractor shall order all materialsto be obtained from overseas 
immediately after the Contract is signed and shall also order materials 
to be obtained from local sources as early as necessary to ensure that 
they are onsite when required for use in the works. The Bills of 
Quantities shall not be used for the purpose of ordering materials.

B SIGN FOR MATERIALS SUPPLIED.

 

The Contractor will be required to sign a receipt for all articles and 
materials supplied by the PROJECT MANAGER at the time of taking 
deliver thereof, as having received them in good order and condition, 
and will thereafter be responsible for any loss or damage and for 
replacements of any such loss or damage with articles and/or materials 
which will be supplied by the PROJECT MANAGER at the current 
market prices including Customs Duty and V.A.T., all at the 
Contractor's own cost and  expense, to the satisfaction of the 
PROJECT MANAGER.

C STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed 
on the site weather proof lock-up sheds and make good damaged or 
disturbed surfaces upon completion to the satisfaction of the 
PROJECT MANAGER Nominated Sub-Contractors are to be made 
liable for the cost of any storage accommodation provided especially 
for their use.

D CLAIMS

It shall be a condition of this contract that upon it becoming 
reasonably  apparent to the Contractor that he has incurred losses 
and/or expenses due to any of the contract conditions, or by any other 
reason whatsoever, he shall present such claim or intent to claim 
notice to the PROJECT MANAGER within the contract period.  No 
claims shall be entertained upon the expiry of the said contract period.
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PROPOSED EXTERNAL PAINTING; RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONS; ELECTRICAL 
AND CIVIL WORKS TO COFFEE PLAZA ALONG HAILE SELASSIE AVENUE-NAIROBI.

Item Descriptions  Kshs. Cts.

A SAMPLES

 

The Contractor shall furnish at his own cost any samples of materials 
or workmanship including concrete test cubes required for the works 
that may be called for by the PROJECT MANAGER for his approval 
until such samples are approved by the PROJECT MANAGER and the 
PROJECT MANAGER, may reject any materials or workmanship not 
in his opinion  to be up to approved samples. The PROJECT 
MANAGER shall arrange for the testing of such materials as he may at 
his discretion deem desirable, but the testing shall be made at the 
expense of the Contractor and not at the expense of the PROJECT 
MANAGER. The Contractor shall pay for the testing in accordance 
with the current scale of testing charges laid down by the Ministry of 
Public Works.

The procedure for submitting samples of materials for testing and the 
method of marking for identification shall be as laid down by the 
PROJECT MANAGER The Contractor shall allow in his tender for 
such samples and tests except those in connection with nominated 
sub-contractors' work.

B GOVERNMENT ACTS REGARDING WORKPEOPLE ETC.

Allow for complying with all Government Acts, Orders and 
Regulations in connection with the employment of Labour and other 
matters related to the execution of the works. In particular the 
Contractor's attention is drawn to the provisions of the Factory Act 
1950 and his tender must include for all costs arising or resulting from 
compliance with any Act, Order or Regulation relating to Insurances, 
pensions and holidays for workpeople or so the safety, health and 
welfare of the workpeople. The Contractor must make himself fully 
acquainted with current Acts and Regulations,including Police 
Regulations regarding the movement, housing, security and control of 
labour, labour camps , passes for transport, etc. It is most important 
that the Contractor, before tendering, shall obtain from the relevant 
Authority the fullest information regarding all such regulations and/or 
restrictions which may affect the information regarding all such 
regulations and/or restrictions which may affect the organisation of 
the works, supply and control of labour, etc., and allow accordingly in 
his tender.

No claim in respect of want of knowledge in this connection will be 
entertained.
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PROPOSED EXTERNAL PAINTING; RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONS; ELECTRICAL 
AND CIVIL WORKS TO COFFEE PLAZA ALONG HAILE SELASSIE AVENUE-NAIROBI.

Item Descriptions  Kshs. Cts.

A PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and make 
good any damage to public or private roads arising from or consequent 
upon the execution of the works to the satisfaction of the local and 
other competent authority and the PROJECT MANAGER.

B EXISTING PROPERTY.

 

The Contractor shall take every precaution to avoid damage to all 
existing property including roads, cables, drains and other services 
and he will be held responsible for and shall make good all such 
damage arising from the execution of this contract at his own expense 
to the satisfaction of the PROJECT MANAGER.

C VISIT SITE AND EXAMINE DRAWINGS.

The Contractor is recommended to examine the drawings and visit the 
site the location of which is described in the Particular Preliminaries 
hereof. He shall be deemed to have acquainted himself therewith as to 
its nature, position, means of access or any other matter which, may 
affect his tender. No claim arising from his failure to comply with  this 
recommendation will be considered.

D ACCESS TO SITE AND TEMPORARY ROADS.

Means of access to the Site shall be agreed with the PROJECT 
MANAGER prior to commencement of the work and Contractor must 
allow for building any necessary temporary access roads for the 
transport of the materials, plant and workmen as may be required for 
the complete execution of the works including  the provision of 
temporary culverts, crossings, bridges, or any other means of gaining 
access to the Site. Upon completion of the works, the Contractor shall 
remove such temporary access roads; temporary culverts, bridges, etc., 
and make good and reinstate all works and surfaces disturbed to the 
satisfaction of the PROJECT MANAGER. 

E AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for use 
of storage and for the purpose of erecting workshops, etc., shall be 
defined on site by the PROJECT MANAGER.
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PROPOSED EXTERNAL PAINTING; RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONS; ELECTRICAL 
AND CIVIL WORKS TO COFFEE PLAZA ALONG HAILE SELASSIE AVENUE-NAIROBI.

Item Descriptions  Kshs. Cts.

A SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire 
satisfaction in all respects of the PROJECT MANAGER who shall at 
all times during normal working hours have access to the works and to 
the yards and workshops of the Contractor and sub-Contractors or 
other places where work is being prepared for the contract.

B INSURANCE

The Contractor shall insure as required in Conditions No. 30 of the 
Conditions of Contract. No payment on account of the work executed 
will be made to the Contractor until he has satisfied the PROJECT 
MANAGER either by production of an Insurance Policy or and 
Insurance Certificate that the provision of the foregoing Insurance 
Clauses have been complied with in all respects. Thereafter the 
PROJECT MANAGER shall from time to time ascertain that 
premiums are duly paid up by the Contractor who shall if called upon 
to do so, produce the receipted premium renewals for the PROJECT 
MANAGER's inspection.

C OFFICE ETC. FOR THE PROJECT MANAGER

The Contractor shall provide, erect and maintain where directed on 
site and afterwards dismantle the site office of the type noted in the 
Particular Preliminaries, complete with Furniture. He shall also 
provide a strong metal trunk complete with strong hasp and staple 
fastening and two keys. He shall provide, erect and maintain a lock-up 
type water or bucket closet for the sole use of the PROJECT 
MANAGER including making temporary connections to the drain 
where applicable to the satisfaction of Government  and Medical 
Officer of Health and shall provide services of cleaner and pay all 
conservancy charges and keep both office and closet in a clean and 
sanitary condition from commencement to the completion of the 
works and dismantle and make good disturbed surfaces. The office and 
closet shall be completed before the Contractor is permitted to 
commence the works. The Contractor shall make available on the Site 
as and when required by the "PROJECT MANAGER" a modern and 
accurate level together with levelling staff, ranging rods and 50 metre 
metallic or linen tape.
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PROPOSED EXTERNAL PAINTING; RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONS; ELECTRICAL 
AND CIVIL WORKS TO COFFEE PLAZA ALONG HAILE SELASSIE AVENUE-NAIROBI.

Item Descriptions  Kshs. Cts.

A WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary 
water, electric light and power required for use in the works. The 
Contractor must make his own arrangements for connection to the 
nearest suitable water main and for metering the water used. He must 
also provide temporary tanks and meters as required at his own cost 
and clear away when no longer required and make good on completion 
to the entire satisfaction of the PROJECT MANAGER . The 
Contractor shall pay all charges in connection herewith. No guarantee 
is given or implied that sufficient water will be available from mains 
and the Contractor must make his own arrangements for augmenting 
this supply at his own cost. Nominated Sub--contractors are to be 
made liable for the cost of any water or electric current used and for 
any installation provided especially for their own use.

B SANITATION OF THE WORKS

The Sanitation of the works shall be arranged and maintained by the 
Contractor to the satisfaction of the Government and/or Local 
Authorities, Labour Department and the PROJECT MANAGER.

C PROVISIONAL SUMS.

The term "Provisional Sum" wherever used in these Bills of Quantities 
shall have the meaning stated in Section A item A7(i) of the Standard 
Method of Measurement.Such sums are net and no addition shall be 
made to them for profit.

D PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills 
of Quantities shall have the meaning stated in Section A item A7 (ii) of 
the Standard Method of Measurement . Persons or firms nominated by 
the PROJECT MANAGER to execute work or to provide and fix 
materials or goods are described herein as Nominated Sub-
Contractors.Persons or firms so nominated to supply goods or 
materials are described herein as Nominated Suppliers.
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PROPOSED EXTERNAL PAINTING; RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONS; ELECTRICAL 
AND CIVIL WORKS TO COFFEE PLAZA ALONG HAILE SELASSIE AVENUE-NAIROBI.

Item Descriptions  Kshs. Cts.

A PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site 
and in agreement with the PROJECT MANAGER a Progress Chart for 
the whole of the works including the works of Nominated Sub-
Contractors ; one copy to be handed to the PROJECT MANAGER and 
a further copy to be retained on Site. Progress to be recorded and chart 
to be amended as necessary as the work proceeds.

B ADJUSTMENT OF P.C. SUMS.

In the final account all P.C. Sums shall be deducted and the amount 
properly expended upon the PROJECT MANAGER'S order in respect 
of each of them added to the Contract sum. The Contractor shall 
produce to the PROJECT MANAGER such quotations, invoices or 
bills, properly receipted, as may be necessary to show the actual 
details of the sums paid by the Contractor. Items of profit upon P.C. 
Sums shall be adjusted in the final account pro-rata to the amount 
paid. Items of "attendance" (as previously described) following P.C. 
Sums shall be adjusted pro-rata to the physical extent of the work 
executed (not pro-rata to the amount paid) and this shall apply even 
though the Contractor's priced Bill shows a percentage in the rate 
column in respect of them. Should the Contractor be permitted to 
tender and his tender be accepted of any work for which a P.C. Sum is 
included in these Bill of Quantities profit and attendance will be 
allowed at the same rate as it would be if the work were executed by a 
Nominated Sub-Contractor.

C ADJUSTMENT OF PROVISIONAL SUMS.

In the final account all Provisional Sums shall be deducted and the 
value of the work properly executed in respect of them upon the 
PROJECT MANAGER's order added to the Contract Sum. Such work 
shall be valued , but should any part of the work be executed by a 
Nominated Sub-Contractor, the value of such work or articles for the 
work to be supplied by a Nominated Supplier, the value of such work 
or articles shall be treated as a P.C. Sum and profit and attendance 
comparable to that contained in the priced Bills of Quantities for 
similar items added.
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PROPOSED EXTERNAL PAINTING; RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONS; ELECTRICAL 
AND CIVIL WORKS TO COFFEE PLAZA ALONG HAILE SELASSIE AVENUE-NAIROBI.

Item Descriptions  Kshs. Cts.

A NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be 
executed by nominated sub-contractors, the Contractor shall enter 
into sub-contracts and shall thereafter be responsible for such sub-
contractors in every respect. Unless otherwise described the 
Contractor is to provide for such Sub-Contractors any or all of the 
facilities described in these Preliminaries. The Contractor should price 
for these with the nominated Sub-contract Contractor's work 
concerned in the P.C. Sums under the description "add for 
Attendance".

B DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves 
the right to place a "Direct Contract" for any goods or services required 
in the works which are covered by a P.C. Sum in the Bills of Quantities 
and to pay for the same direct. In any such instances, profit relative to 
the P.C. Sum in the priced Bills of Quantities will be adjusted as 
described for P.C. Sums is  allowed.

C ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and 
shall afford any tradesmen or other persons employed for the 
execution of any work not included in this Contract every facility for 
carrying out their work and also for use of his ordinary scaffolding. 
The Contractor, however, shall not be required to erect any special 
scaffolding for them. The Contractor shall perform such cutting away 
for and making good after the work of such tradesmen or persons as 
may be ordered by the PROJECT MANAGER and the work will be 
measured and paid for to the extent executed at rates provided in 
these Bills.
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PROPOSED EXTERNAL PAINTING; RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONS; ELECTRICAL 
AND CIVIL WORKS TO COFFEE PLAZA ALONG HAILE SELASSIE AVENUE-NAIROBI.

Item Descriptions  Kshs. Cts.

A PROVISIONAL WORK

All work described as "Provisional" in these Bills of Quantities is 
subject to remeasurement in order to ascertain the actual quantity 
executed for which payment will be made. All "Provisional" and other 
work liable to adjustment under this Contract shall left uncovered for 
a reasonable time to allow all measurements needed for such 
adjustment to be taken by the PROJECT MANAGER Immediately the 
work is ready for measuring, the Contractor shall give notice to the 
PROJECT MANAGER. If the Contractor makes default in these 
respects he shall if the PROJECT MANAGER so directs uncover the 
work to enable all measurements to be taken and afterwards reinstate 
at his own expense.

B ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorised alteration or qualification made to the text of the 
Bills of Quantities may cause the Tender to be disqualified and will in 
any case be ignored. The Contractor shall be deemed to have made 
allowance in his prices generally to cover any items against which no 
price has been inserted in the priced Bills of Quantities.All items of 
measured work shall be priced in detail and the Tenders containing 
Lump Sums to cover trades or groups of work must be broken down to 
show the price of each item before they will be accepted.

C BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the 
PROJECT MANAGER in writing. All blasting operations shall be 
carried out at the Contractor's sole risk and cost in accordance with 
any Government regulations in force for the time being, and any 
special regulations laid down by the PROJECT MANAGER governing 
the use and storage of explosives.
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PROPOSED EXTERNAL PAINTING; RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONS; ELECTRICAL 
AND CIVIL WORKS TO COFFEE PLAZA ALONG HAILE SELASSIE AVENUE-NAIROBI.

Item Descriptions  Kshs. Cts.

A MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the 
property of the Government. Unless the PROJECT MANAGER directs 
otherwise such materials shall be dealt with as provided in the 
Contract. Such materials shall only be used in the works, in 
substitution of materials which the Contractor would otherwise have 
had to supply with the written permission of the PROJECT 
MANAGER Should such permission be given, the Contractor shall 
make due allowance for the value of the materials so used at a price to 
be agreed.

B PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of 
Quantities,including casing , casing up, covering or such other means 
as may be necessary to avoid damage to the satisfaction of the 
PROJECT MANAGER and remove such protection when no longer 
required and make good any damage which may nevertheless have 
been done at completion free of cost to the Government.

C WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and 
drains, wash (except where such treatment might cause damage) and 
clean all floors, sanitary fittings,glass inside and outside and any other 
parts of the works and remove all marks,blemishes, stains and defects 
from joinery, fittings and decorated surfaces generally,polish door 
furniture and bright parts of metalwork and leave the whole of the 
buildings watertight, clean, perfect and fit for occupation to the 
approval of the PROJECT MANAGER.

D GENERAL SPECIFICATION.

For the full description of materials and workmanship, method of 
execution of the work and notes for pricing, the Contractor is referred 
to the Ministry of Roads and Public Works and Housing General 
Specification dated 1976 or any subsequent revision thereof which is 
issued as a separate document, and which shall be allowed in all 
respects unless it conflicts with the General Preliminaries, Trade 
Preambles or other items in these Bills of Quantities.
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PROPOSED EXTERNAL PAINTING; RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONS; ELECTRICAL 
AND CIVIL WORKS TO COFFEE PLAZA ALONG HAILE SELASSIE AVENUE-NAIROBI.

Item Descriptions  Kshs. Cts.

A TRAINING LEVY

The Contractor's attention is drawn to legal notice No. 237 of October, 
1971, which requires payment by the Contractor of a Training Levy at 
the rate of 1/4 % of the Contract sum on all contracts of more than 
Kshs. 50,000.00 in value.

B MATERIALS ON SITE

All materials for incorporation in the works must be stored on or 
adjacent to the site before payment is effected unless specifically 
exempted by the PROJECT MANAGER. This includes the materials of 
the Main Contractor, Nominated Sub-Contractors and Nominated 
Suppliers.

C HOARDING

The Contractor shall enclose the site or part of the works under 
construction with a hoarding 2400 mm high consisting of iron sheets 
on 100 x 50 mm timber posts firmly secured at 1800 mm centres with 
two 75 x 50 mm timber rails approximately seven hundred and fifty 
metres. The Contractor is in addition required to take all precautions 
necessary for the safe custody of the works,materials, plant, public and 
Employer's property on the site.

D CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English 
speaking Agent or Representative, competent and experienced in the 
kind of work involved who shall give his whole experience in the kind 
of work involved and shall give his whole time to the superintendence 
of the works. Such Agent or Representative shall receive on behalf of 
the Contractor all directions and instructions from the Project 
Manager and such directions shall be deemed to have been given to the 
Contractor in accordance with the Conditions of Contract.

Carried to Collection

AFA/CP/GP/12
COPYRIGHT (C)

CHIEF QUANTITY SURVEYOR



PROPOSED EXTERNAL PAINTING; RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONS; ELECTRICAL 
AND CIVIL WORKS TO COFFEE PLAZA ALONG HAILE SELASSIE AVENUE-NAIROBI.

Item Descriptions  Kshs. Cts.
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PROPOSED EXTERNAL PAINTING; RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONS; ELECTRICAL 
AND CIVIL WORKS TO COFFEE PLAZA ALONG HAILE SELASSIE AVENUE-NAIROBI..

Item Descriptions  Kshs. Cts.
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PROPOSED EXTERNAL PAINTING WORKS TO COFFEE PLAZA FOR AGRICULTURE AND FOOD AUTHORITY - COFFEE DIRECTORATE.

Item Description Qty Unit Rate(Ksh.) Amount (Ksh.)

ELEMENT NO. 1

PAINTING & DECORATING (ALL 
PROVISIONAL)

NOTE: Rates to allow for provision of hoists and or 
scaffolds where necessary.

All paint to be applied will require approval of 
samples before execution of works.

ROOF

A
Remove existing old roof sheets and cart away from site 
or hand over to client as directed.

1216 SM

Prepare existing painted surfaces by scrubbing, 
wirebrushing and cleaning; touch up primer and 

apply one undercoat and two finishing coats of 1st 

quality supergloss paint to:-

B General surfaces of block walls and Upvc. 2000 SM

C
Supply and fix new gauge 28 IT5 sheets and fix on 
existing dwarf walls, bolted on walls on steel plates.

1216 SM

D
Supply and fix 150mm diameter UPVC gutter fixed on 
dwarf walls and direct the water to existing fulbora 
outlets to downpipes.

75 LM

WINDOWS

Prepare existing surfaces by sponge dusting and 
cleaning with approved cleaning agent to:-

E
Surfaces of aluminium window frames 200-300mm 
girth.

21199 LM

Prepare existing surfaces by scrubbing, 
wirebrushing and cleaning; touch up primer and 
apply one undercoat and two finishing coats of 
external quality permacote exterior emulsion or 
other equal and approved paint to:-

F Surfaces of window cills 200-300mm girth. 1568 LM

Total Carried to Collection Page
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PROPOSED EXTERNAL PAINTING WORKS TO COFFEE PLAZA FOR AGRICULTURE AND FOOD AUTHORITY - COFFEE DIRECTORATE.

Item Description Qty Unit Rate(Ksh.) Amount (Ksh.)

DOORS

Prepare existing surfaces by scrubbing, 
wirebrushing and cleaning; touch up primer and 
apply one undercoat and two finishing coats of 
external quality permacote exterior emulsion or 
other equal and approved paint to:-

A General surfaces of external doors 231 SM

B Surfaces not exceeding 100mm girth 163 LM

C Surfaces exceeding 100 but not exceeding 200mm girth.       163 LM

D
Surfaces exceeding 200 but not exceeding 300mm 
girth.

163 LM

EXTERNAL FINISHES

Prepare existing painted surfaces by scrubbing, 
wirebrushing and cleaning; touch up primer and 
apply one undercoat and two finishing coats of 
permacote exterior emulsion or other equal and 
approved paint to:-

E
General rendered surfaces externally, upto to 36m 
above ground

9491 SM

F Ditto; surfaces of concrete sunshades; ditto 4820 SM

Total Carried to Collection Below

COLLECTION

Brought forward from page AFA/CP/BW/1

Brought down from above

Total External Works Carried to Grand Summary Page

BW,COFFEE PLAZA AFA/CP/BW/2
(C) COPY RIGHT:

CQS/ MoTIPWHUD.



 
 
 
 
 
 
 
 
 
 
 
 

PLUMBING, INTERNAL DRAINAGE AND 
SANITARY INSTALLATION WORKS 

 
 
 
 
 
 
 



PROPOSED RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONS AT COFFEE PLAZA FOR AGRICULTURE AD FOOD 
AUTHORITY - COFFEE DIRECTORATE.

Item Description Qty Unit Rate(Ksh.) Amount (Ksh.)

Supply, deliver and install the following sanitary fittings including all 

materials and jointing to supply, waste/soil and overflow 

pipes."Twyford" products are specified only as an indication of 

quality. Equal and approved appliances may be supplied. Where 

trade names are mentioned, the Ref. No. is intended only as a guide 

to the type and quality of fittings

A Low Level Water Closet Suite

Low Level ceramic W. C. Suite. The W. C. should be white in 

Colour complete with white seat and seat cover with chrome 

plated hinges. Prefered WC dimensions to be 800mm x 545mm 

wide. The WC to have an all round water rim and 4-6 litre 

flushing action. The WC fitting to be as "Twyford", "Refresh"or 

equal and approved.

18 No.

B Toilet Roll Holder

Hollow cast vitreous china toilet roll holder. Holder dia. 25mm 

with screw to wall mounting. Prefered dimension: 180mm 

x100mm x80mm. Holder to be as "Twyford" or approved 

equivalent.

18 No.

C Robe Hook

Hollow cast vitreous china robe hook mounted on to concealed 

screws to wall wedges. To be as "Twyford" or approved 

equivalent.
18 No.

D Counter Top Wash Hand Basin

Counter top, single taphole wash hand basin made of lustrous 

vitreous china and white in colour. The basin to be complete with 

chrome plated single tap basin mixer with hot and cold water, pop 

up waste and bottle trap. Prefered basin dimension is 

560x450mm.  Basin to be as "Twyford" Model "Refresh" or 

approved equivalent.

18 No.

E Polished Mirror

6mm thick polished mirror with decorated borders and bevelled 

edges, size: 600mm x 450mm mounted on wall with concealed 

steadfasts. Mirrors to mounted on foam back or an appropriate 

impact absorption material of approved specifications
18 No.

Sub-total Carried Forward to next Page

PROPOSED MECHANICAL WORKS AT COFFEE PLAZA

Bill No. 1: SANITARY FITTINGS.

MECHANICAL WORKS FOR GENTS

P and D, COFFEE PLAZA AFA/CP/1/1
COPYRIGHT (C)

CQS/MoTIPWHUD



PROPOSED RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONS AT COFFEE PLAZA FOR AGRICULTURE AD FOOD 
AUTHORITY - COFFEE DIRECTORATE.

Item Description Qty Unit Rate(Ksh.) Amount (Ksh.)

Balance b/f from previous Page………….AFA/CP/1/1

A Soap Dispenser

Stainless steel bright finish soap dispenser. Top filling lid and 

press button dispenser Prefered dimension 220mm x 435mm x 

120mm. Dispenser to be as "Mediclinics AC0957C"  
9 No.

B Hand Drier

Automtic sensor operated Hand dryer in white fire resistant 

plastic finish. The dryer to have dimensions of 258mmm x145mm 

and 138mm thick and a cover thickness of 3mm thick. To be as 

"Mediclinics M04AC"

9 No.

C Urinal Bowl

Ceramic urinal bowl complete with 40mm heavy duty plastic 

bottle trap and 20mm diameter chrome-plated osupply pipes 

fixed on the wall with chrom- plated screws. Top entry for 

cisterns mounted directly above urinals. Three urinal bowls 

shall be installed per cistern. The fittings shall be as 

Twyfords or equal and approved.

27 No.

D Urinal Bowl Divisions

Ceramic urinal bowl divisions separating the above described 

urinal bowls fixed firmly on the wall. The fittings shall be as 

Twyfords or equal and approved.  

20 No.

 

Sub-total Carried Forward to next Page

P and D, COFFEE PLAZA AFA/CP/2/1
COPYRIGHT (C)

CQS/MoTIPWHUD



PROPOSED RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONS AT COFFEE PLAZA FOR AGRICULTURE AD FOOD 
AUTHORITY - COFFEE DIRECTORATE.

Item Description Qty Unit Rate(Ksh.) Amount (Ksh.)

Balance b/f from previous Page…………..AFA/CP/2/1

Bill. No. 2. INTERNAL PLUMBING

Supply, deliver and install tubing and fittings as described and shown on 

the drawings.Tenderers must allow for jointings, couplings etc necessary 

for the proper and satisfactory functioning of the system when pricing 

the following in PN 20 PPRC conforming to the current European 

standards for PPR installations and to the Engineer's approval, pipe 

jointing shall be by polyfusion or use electric coupling                                                   

Rates must allow for all the Metal/plastic threaded adaptors where 

required for the connection of sanitary fixtures, valves, sockets, sliding 

and fixed joints, support raceways, isolating sheaths, elastic materials, 

expansion arms and bends, crossovers etc

PPR Pipes

A 25mm diameter chrome-plated pipe for urinals 54 Lm

B Bends/elbows

25mm -ditto- 45 No

C 25mm dia male/female threaded 90
o 

bend  45 No

Flexible connectors

D
15mm diameter x 450mm long flexible connectors complete with 

integral chrome plated angle valve as Cobra or equal and approved.
36 No

Total carried to Mechanical Works Summary Page

P and D, COFFEE PLAZA AFA/CP/3/1
COPYRIGHT (C)

CQS/MoTIPWHUD



PROPOSED RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONS AT COFFEE PLAZA FOR AGRICULTURE AND FOOD 
AUTHORITY - COFFEE DIRECTORATE.

Item Description Qty Unit Rate(Ksh.) Amount (Ksh.)

Supply, deliver and install the following sanitary fittings 

including all materials and jointing to supply, waste/soil and 

overflow pipes."Twyford" products are specified only as an 

indication of quality. Equal and approved appliances may be 

supplied. Where trade names are mentioned, the Ref. No. is 

intended only as a guide to the type and quality of fittings

A Low Level Water Closet Suite

Low Level ceramic W. C. Suite. The W. C. should be white in 

Colour complete with white seat and seat cover with chrome 

plated hinges. Prefered WC dimensions to be 800mm x 

545mm wide. The WC to have an all round water rim and 4-6 

litre flushing action. The WC fitting to be as "Twyford", 

"Refresh"or equal and approved.

18 No.

B Toilet Roll Holder

Hollow cast vitreous china toilet roll holder. Holder dia. 

25mm with screw to wall mounting. Prefered dimension: 

180mm x100mm x80mm. Holder to be as "Twyford" or 

approved equivalent.

18 No.

C Robe Hook

Hollow cast vitreous china robe hook mounted on to 

concealed screws to wall wedges. To be as "Twyford" or 

approved equivalent.
18 No.

D Counter Top Wash Hand Basin

Counter top, single taphole wash hand basin made of lustrous 

vitreous china and white in colour. The basin to be complete 

with chrome plated single tap basin mixer with hot and cold 

water, pop up waste and bottle trap. Prefered basin dimension 

is 560x450mm.  Basin to be as "Twyford" Model "Refresh" 

or approved equivalent.

18 No.

E Polished Mirror

6mm thick polished mirror with decorated borders and 

bevelled edges, size: 600mm x 450mm mounted on wall with 

concealed steadfasts. Mirrors to mounted on foam back or an 

appropriate impact absorption material of approved 

specifications

18 No.

Sub-total Carried Forward to Next Page

PROPOSED MECHANICAL WORKS AT COFFEE PLAZA

MECHANICAL WORKS FOR LADIES

Bill No. 1: SANITARY FITTINGS.

P and D, COFFEE PLAZA AFA/CP/1/2
COPYRIGHT (C)

CQS/MoTIPWHUD



PROPOSED RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONS AT COFFEE PLAZA FOR AGRICULTURE AND FOOD 
AUTHORITY - COFFEE DIRECTORATE.

Item Description Qty Unit Rate(Ksh.) Amount (Ksh.)

Balance b/f from previous Page………….AFA/CP/1/2

A Soap Dispenser

Stainless steel bright finish soap dispenser. Top filling lid and 

press button dispenser Prefered dimension 220mm x 435mm 

x 120mm. Dispenser to be as "Mediclinics AC0957C"  
9 No.

B Hand Drier

Automtic sensor operated Hand dryer in white fire resistant 

plastic finish. The dryer to have dimensions of 258mmm 

x145mm and 138mm thick and a cover thickness of 3mm 

thick. To be as "Mediclinics M04AC"

9 No.

 

Sub-total Carried Down to Next Page

P and D, COFFEE PLAZA AFA/CP/2/2
COPYRIGHT (C)

CQS/MoTIPWHUD



PROPOSED RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONS AT COFFEE PLAZA FOR AGRICULTURE AND FOOD 
AUTHORITY - COFFEE DIRECTORATE.

Item Description Qty Unit Rate(Ksh.) Amount (Ksh.)

Balance b/f from previous Page…………..AFA/CP/2/2

Bill. No. 2. INTERNAL PLUMBING

Supply, deliver and install tubing and fittings as described and 

shown on the drawings.Tenderers must allow for jointings, 

couplings etc necessary for the proper and satisfactory functioning 

of the system when pricing the following in PN 20 PPRC 

conforming to the current European standards for PPR 

installations and to the Engineer's approval, pipe jointing shall be 

by polyfusion or use electric coupling                                                   

Rates must allow for all the Metal/plastic threaded adaptors where 

required for the connection of sanitary fixtures, valves, sockets, 

sliding and fixed joints, support raceways, isolating sheaths, elastic 

materials, expansion arms and bends, crossovers etc

PPR Pipes

A 25mm diameter chrome-plated pipe for urinals 54 Lm

B Bends/elbows

25mm -ditto- 45 No

C 25mm dia male/female threaded 90
o 

bend  45 No

Flexible connectors

15mm diameter x 450mm long flexible connectors complete with 

integral chrome plated angle valve as Cobra or equal and approved.
36 No

Total carried to Mechanical Works Summary Page

P and D, COFFEE PLAZA AFA/CP/3/2
COPYRIGHT (C)

CQS/MoTIPWHUD



PROPOSED RENOVATION TO PLUMBING , INTERNAL DRAINAGE AND SANITARY INSTALLATIONS AT COFFEE PLAZA FOR AGRICULTURE AND FOOD 
AUTHORITY - COFFEE DIRECTORATE.

Item Description Qty Unit Rate(Ksh.) Amount (Ksh.)

Supply, deliver and install the following sanitary fittings 

including all materials and jointing to supply, waste/soil and 

overflow pipes."Twyford" products are specified only as an 

indication of quality. Equal and approved appliances may be 

supplied. Where trade names are mentioned, the Ref. No. is 

intended only as a guide to the type and quality of fittings

A Low Level Water Closet Suite

Low Level ceramic W. C. Suite. The W. C. should be white in 

Colour complete with white seat and seat cover with chrome 

plated hinges. Prefered WC dimensions to be 800mm x 

545mm wide. The WC to have an all round water rim and 4-6 

litre flushing action. The WC fitting to be as "Twyford", 

"Refresh"or equal and approved.

9 No.

B Toilet Roll Holder

Hollow cast vitreous china toilet roll holder. Holder dia. 

25mm with screw to wall mounting. Prefered dimension: 

180mm x100mm x80mm. Holder to be as "Twyford" or 

approved equivalent.

9 No.

C Robe Hook

Hollow cast vitreous china robe hook mounted on to 

concealed screws to wall wedges. To be as "Twyford" or 

approved equivalent.
9 No.

D Counter Top Wash Hand Basin

Counter top, single taphole wash hand basin made of lustrous 

vitreous china and white in colour. The basin to be complete 

with chrome plated single tap basin mixer with hot and cold 

water, pop up waste and bottle trap. Prefered basin dimension 

is 560x450mm.  Basin to be as "Twyford" Model "Refresh" 

or approved equivalent.

9 No.

E Polished Mirror

6mm thick polished mirror with decorated borders and 

bevelled edges, size: 600mm x 450mm mounted on wall with 

concealed steadfasts. Mirrors to mounted on foam back or an 

appropriate impact absorption material of approved 

specifications

9 No.

Sub-total Carried Down to Next Page

PROPOSED MECHANICAL WORKS AT COFFEE PLAZA

MECHANICAL WORKS FOR EXECUTIVE

Bill No. 1: SANITARY FITTINGS.

P and D, COFFEE PLZA  AFA/CP/1/3
COPYRIGHT (C)

CQS/MoTIPWHUD



PROPOSED RENOVATION TO PLUMBING , INTERNAL DRAINAGE AND SANITARY INSTALLATIONS AT COFFEE PLAZA FOR AGRICULTURE AND FOOD 
AUTHORITY - COFFEE DIRECTORATE.

Item Description Qty Unit Rate(Ksh.) Amount (Ksh.)

Balance b/f from previous Page………….AFA/CP/1/3

A Soap Dispenser

Stainless steel bright finish soap dispenser. Top filling lid and 

press button dispenser Prefered dimension 220mm x 435mm 

x 120mm. Dispenser to be as "Mediclinics AC0957C"  
9 No.

B Hand Drier

Automtic sensor operated Hand dryer in white fire resistant 

plastic finish. The dryer to have dimensions of 258mmm 

x145mm and 138mm thick and a cover thickness of 3mm 

thick. To be as "Mediclinics M04AC"

9 No.

C Urinal Bowl

Ceramic urinal bowl complete with 40mm heavy duty 

plastic bottle trap and 20mm diameter chrome-plated 

osupply pipes fixed on the wall with chrom- plated 

screws. Top entry for cisterns mounted directly above 

urinals. Three urinal bowls shall be installed per cistern. 

The fittings shall be as Twyfords or equal and approved.

1 No.

 

Sub-total carried forward to next page

P and D, COFFEE PLZA  AFA/CP/2/3
COPYRIGHT (C)

CQS/MoTIPWHUD



PROPOSED RENOVATION TO PLUMBING , INTERNAL DRAINAGE AND SANITARY INSTALLATIONS AT COFFEE PLAZA FOR AGRICULTURE AND FOOD 
AUTHORITY - COFFEE DIRECTORATE.

Item Description Qty Unit Rate(Ksh.) Amount (Ksh.)

Balance b/f from previous Page…………..AFA/CP/2/3

Bill. No. 2. INTERNAL PLUMBING

Supply, deliver and install tubing and fittings as described and 

shown on the drawings.Tenderers must allow for jointings, 

couplings etc necessary for the proper and satisfactory functioning 

of the system when pricing the following in PN 20 PPRC 

conforming to the current European standards for PPR installations 

and to the Engineer's approval, pipe jointing shall be by polyfusion 

or use electric coupling                                                   Rates must 

allow for all the Metal/plastic threaded adaptors where required for 

the connection of sanitary fixtures, valves, sockets, sliding and fixed 

joints, support raceways, isolating sheaths, elastic materials, 

expansion arms and bends, crossovers etc

PPR Pipes

A 25mm diameter chrome-plated pipe for urinals 18 Lm

B Bends/elbows

25mm -ditto- 5 No

C 25mm dia male/female threaded 90
o 

bend  5 No

Flexible connectors

D
15mm diameter x 450mm long flexible connectors complete with 

integral chrome plated angle valve as Cobra or equal and approved.
9 No

Total carried to Mechanical Works Summary Page

P and D, COFFEE PLZA  AFA/CP/3/3
COPYRIGHT (C)

CQS/MoTIPWHUD



POPOSED RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONSAT COFFEE PLAZA FOR AGRICULTURE AND FOOD 
AUTHORITY - COFFEE DIRECTORATE.

Item Amount (Ksh.)

1

2

3

Total Mechanical Works Carried Forward to Grand Summary Page

PROPOSED MECHANICAL WORKS AT COFFEE PLAZA

MECHANICAL WORKS SUMMARY PAGE

Description

Bill for Gents b/f from Page AFA/CP/3/1

Bill for Ladies b/f from Page AFA/CP/3/2

Bill for Executive b/f from Page AFA/CP/3/3

P and D, COFFEE PLAZA AFA/CP/1/SM
COPYRIGHT (C)

CQS/MoTIPWHUD



 
 
 
 
 
 
 
 
 
 
 
 

ELECTRICAL WORKS 

 
 
 
 
 
 
 



REQUIMENTS FOR ELECTRICAL INSTALLATION 

Requirements for the electrical contractor:  

1. Must possess current NCA registration certificate (NCA 4 and above) in electrical installation  

2. Must possess current ERC license (ERC B and above)  

 



ELECTRICAL WORKS

Item Description Qty Unit Rate Kshs Cost Kshs

Supply, install, test and commission the following:

LIGHTING POINTS

Fire Exit Stair case

1.00

Lighting points wired in 3 x 1.5mm
2

PVC/SC CU cables drawn in 25

x 25 mm surface mounted HG/PVC trunking complete with all

necessary accessories but excluding switches for:-

ii) Two Way with intermidiate Switching 12 No.

ii) Unswitched 12 No.

1.01 10A, moulded plastic ivory white switch plates as MK or approved

equivalent as follows:-

ii) One gang two way 2 No.

v) intermediate 10 No.

Light Fittings

1.02

White Steel 5ft LED Batten With Opal Diffuser & Warm White 

LEDs IP20 34W 3800Lm 230V fitting as Thorn Lighting 

PP4000Z5F3K (96630957) PopPack LED

12 No.

1.03

Compact LED emergency lighting bulkhead, non-maintained

operation. Electronic, fixed output control gear with 3 hour, manual

test, emergency lighting circuit. Body and cowl: white polycarbonate.

Diffuser: clear polycarbonate. IP65, IK03, 0.9 power factor.

Complete with 6500K LED as Voyager Compact LED or Approved

Equivalent

12 No.

1.04  "Ditto" but for replacing existing faulty fittings 12 No.

POWER DISTRIBUTION

1.05 SP Miniature circuit breakers for existing distribution board

ii)  10 A SP MCB 2 No.

FIRE ALARM SYSTEM

1.06 Fire alarm control panel power points comprising wiring in 3 x 

4.0mm² PVC/SC CU cables drawn in 25 x 50 mm metal trunking  

including all conduit accessories but excluding plates

1 No.

1.07 Fire Alarm points comprising wiring in 1.5mm
2

heat resistant cables

drawn in 25 x 50mm PVC trunking
147 No.

1.08 Supply and install weather proof call points as Menvier order code 

FX203 complete with all accessories and as shown in the drawing 2 No.

1.09 Addressable Photoelectric Smoke Detector as Menvier or Approved

Equivalent
130 No.

Total carried to next Page 

H/3



Total carried from Previous Page 

1.10 Addressable Photoelectric Rate of Heat Detector as Menvier or

Approved Equivalent
2 No.

1.11 Addressable Manual Fire Alarm 'Break Glass' call points as

MENVIER or approved equivalent.
11 No.

1.12 Addressable Electronic Fire Alarm sounder complete with Red

Flashing beacon as MENVIER or approved equivalent.
2 No.

1.13 Microprocessor based 4-Loop Addressable Fire Alarm control Panel 

as Menvier or Approved Equivalent
1 No.

1.14 Allow for the connecting up all circuits (including all interconnecting 

accessories, glands, locknuts and 'P' clips) to the fire alarm panel to 

existing fire alarm system

1 No.

1.15 Self-contained single sided EXIT sign with 8W fluorescent lamp for

non-maintained emergency lighting for 3 hour duration as Thorn EF

X3 or approved equivalent.

12 No.

1.16 Allow for inspection and testing of fire alram system to engineer's 

approval
1 Item

1.17 Any other items necessary to  complete the above installation as per 

the system you propose to install. Please list the items, price and 

include in your totals

1 Lot

a)

b)

c)

Total carried to summary Page 

H/4



SUMMARY PAGE

Item Cost Kshs

A

B
PROVISIONAL SUM FOR CONNECTION OF 10TH FLOOR 

TO EXISTING GENERATOR 
300,000.00

C

Description

SUB-TOTAL FOR ELECTRICAL WORKS B/F FROM BILL NO. 2 PAGE H/3

ALLOW FOR 4 SETS OF AS INSTALLED DRAWINGS

D
TOTAL COST FOR ELECTRICAL INSTALLATION WORKS CARRIED 

TO GRAND SUMMARY PAGE

H/5



 
 
 
 
 
 
 
 
 
 
 
 

CIVIL WORKS 

 
 
 
 
 
 
 



BILL NO. 1 - ROAD WORKS

ITEM DESCRIPTION UNIT QTY RATE

NO. SHS CTS

PAVING SLABS AROUND THE BUILDING

A

Clear the area around the building to remove any 
dumped material/debris and cart away as directed. SM 213

B Excavate to remove the existing surface material 
around the building and cart away excavated 
materials on site as directed. SM 213

C Excavate area around the building and trim surfaces 
above to achieve reduced levels and cart away 
excavated materials to tips as directed. Depth n.e 
0.30m. CM 65

D Provide,  lay & compact approved fill material  in 
layers not exceeding 300mm well watered & rolled 
to Engineer's satisfaction CM 65

E Treat surface of the formation with approved 
persistent herbicide SM 213

F Provide, lay and compact 150mm thick hardcore 
filling SM 213

G Provide, lay and joint 600x600x50mm precast 
concrete paving slabs including 50mm thick sand 
bed to M.O.P.W specifications. SM 213

H
Provide, lay and joint 125x250mm precast concrete 
kerb including 100mm thick concrete bed and 
haunch, mix 1:3:6, any necessary excavation, 
formwork and disposal of surplus material. LM 142

J Unblock the existing road gullies and cart away the 
debris as instructed by the Engineer. NO 15

K Unblock the existing storm water drain and cart 
away the debris as instructed by the Engineer. LM 142

L Allow a provision sums of Ksh One Hundred 
Thousand (Kshs 100,000.00) for any additional civil 
Engineering works to be used at the discretion of 
the Engineer SUM 1

TOTAL FOR CIVIL WORKS CARRIED TO 
GRAND SUMMARY PAGE

AMOUNT

PROPOSED CIVIL WORKS AROUND COFFEE PLAZA AND KAHAWA HOUSE FOR 
AGRICULTURE AND FOOD AUTHORITY - COFFEE DIRECTORATE.

AFA/CP/CIV 1



 
 
 
 
 
 
 
 
 
 
 
 

PROVISIONAL SUMS 

 
 
 
 
 
 
 



PROPOSED EXTERNAL PAINTING; RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONS; ELECTRICAL AND 
CIVIL WORKS TO COFFEE PLAZA ALONG HAILE SELASSIE AVENUE - NAIROBI.

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

 PROVISIONAL SUMS

A

Provide a sum of Kenya Shillings Five Hundred 
Thousand (Kshs. 500,000.00) for main entrance 
conversion and shifting including provision of bullet 
proof glass to glazed areas, framed in aluminium ; 
construction of a new ramp all to later details

SUM 500,000.00              

B Allow a Provisional Sum of Kenya Shillings One Million 
(Kshs. 1,000,000.00) only for Contigencies

SUM 1,000,000.00           

1,500,000.00         Total of Provisional Sums Carried to Grand Summary

BW,COFFEE PLAZA AFA/CP/PS/1
(C) COPYRIGHT

CQS/MoTIPWHUD



 
 
 
 
 
 
 
 
 
 
 
 

GRAND SUMMARY 

 
 
 
 
 
 
 



PROPOSED EXTERNAL PAINTING; RENOVATION TO PLUMBING, INTERNAL DRAINAGE AND SANITARY INSTALLATIONS; ELECTRICAL AND CIVIL 
WORKS TO COFFEE PLAZA ALONG HAILE SELASSIE AVENUE - NAIROBI

BILL NO. DESCRIPTION
TENDERER'S AMOUNT                 

Kshs
 OFFICIAL USE ONLY             

Kshs 

1 PRELIMINARIES

2
EXTERNAL PAINTING WORKS - 
COFFEE PLAZA

3
PLUMBING AND DRAINAGE; 
SANITARY INSTALLATIONS 
WORK.

4
ELECTRICAL INSTALLATIONS 
WORK

5 CIVIL WORKS

6 PROVISIONAL SUMS

Amount in words…………………………………………………………………………………………………...........................................................................

……………………………………………………………………………………………………………………….....................................................................................

Contractor's Signature and Stamp………………………………………………………………………………..

………………………………………………………………………………………………………………………....................................................

………………………………………………………………………………………………………………………....................................................

Address……………………………………………………………………………………………………………...............................................

………………………………………………………………………………………………………………………....................................................

Date…………………………………………………………………………………………………………………................................................

Witness Name……………………………………………………………………………………………………….......................................

Signature………………………………………………………………………………………….…………………..........................................

Description…………………………………………………………………………………………………………...........................................

………………………………………………………………………………………………………………………....................................................

……………………………………………………………………………………………………………………......................................................

Address……………………………………………………………………………………………………………..............................................

Date…………………………………………………………………………………………………………………...............................................

GRAND SUMMARY

TOTAL CARRIED TO FORM OF TENDER 

BW,COFFEE PLAZA AFA/CP/GS/1
(C) COPYRIGHT

CQS/MoTIPWHUD
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